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NOTATION

Abbreviations, Acronyms, and Initials

EW

FEMP

HEPA
HVAC

IEMP
MS

MEF
MSCC

NESHAPs

NPDES
NTP
NTS

Ohio EPA
ou3

PCB(s)
PCDF
PPE
PWID

RCRA
RD/RA
RI/FS
ROB
ROD

asbestos-containing material(s)

air monitoring station

Aquifer. Restoration Project

Advanced Waste Water Treatment System

ECDC Doc. Control 1763-PL-0001 (Rev. A)

April 1999

‘:,2203

Comprehensive Environmental Response, Compensation, and Liability

Act, as amended
concrete masonry unit

United States Department of Energy
decontamination and dismantlement

RWarehouse

Fernald Environmental Management Project

high-efficiency particulate air [filter]
heating, ventilating, and air conditioning

Integrated Environmental Monitoring Plan
integrated Information Management System

Material Evaluation For
Material Segregation tainerization Criteria
National Emissions Standards for Hazardous Air Pollutants
National Pollutant Dlscharge Elimination System

Notice to Proceed

Nevada Test Site

Ohio Environmental Protection Agency

Operable Unit 3 I il
polychlorinated biphenyl(s) -

permitted commercial disposal facility
personal protective equipment
Project Waste ldentification and Disposition [form]

Resource Conservation and Recovery Act as amended
remedial design/remedial action

remedial investigation/feasibility study

roll-off box

Record of Decision
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Abbreviations, Acronyms, and Initials {Cont'd.

SAP Sampling and Analysis Plan
SWIFTS ~ Site-Wide Waste Information, Forecasting and Tracking System
PA United States Environmental Protection Agency

Waste Acceptance Criteria
S waste water treatment system

Units of Measure

cm. centimeter(s)

cm? square centimeter(s)

dpm disii tion(s) per minute
ft. foot )

ft2 squa t (feet)

ft3 cubic foot (feet)

Chemical Symbols

U uranium
U-235 uranium-235

Cr-ud

IR
2-
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~ 1.0 INTRODUCTION '
] r 22038

1.1 - Project Stétement

Iementatic’m plan represents the combinéd refedial design documentation for both the

Complex and the East Warehouse Complex, which were previously identified as

separate design su-bmittals in the Operable Unit 3 (OU3) Integrated Remedial Design/Remedial”
Action (RD/RA) Work Plan (DOE 1997a). These complexes were combined as part of a U.S..

Department of Energy (DOE]) initiative to accelerate OU3 remediation and reduce costs during
design and impl‘ementation. This D&D project is being implemenlted pursuant to the authority
stipulated in the O
1996), which covers]

and waste treatment and disposition.

The purpose of this document is to summarize the Plant 6/East Warehouse (EW) Corhplex D&D

design in the format and content approved by the U.S. Environmental Protection Agency (U.S.

EPA) and the Ohio Environmental Protection Agency (Ohio EPA) through the approv‘al of the .

OU3 Integrated RD/RA Work Plan and previous above-grade D&D implementation plans. This

document elaborates, as applicable, on pgb8rammatic strategies presented in the OU3.

Integrated RD/RA Work Plan, above-grad ' trategies deveioped for the Contractor's

scope of work, and project specifications (contained in Appendix C of this document).

At- and below-grade remediation is not included within the scope of this project. The remedial
design of the ai- and below-grade portions of the Plant 6/EW Complex will be performed under
the Soil Characterization and Excavation Project (SCEP) reme esign pursuant to the
Operable Unit 5 Record of Decision (ROD).

1.2 Scope of Work

The above-grade Plant 6/EW Complex D&D broject includes the following majpr activities:

° surface decontamination; ~ : I
® above-grade component dismantiement; and .
° material management. '

g
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Preparatory action: Inventory Removal and Facility/Safe Shutdown are not in the scope of this

D&D project; however, the performance of these actions have been summarized in Sections

2 and 3. The féllowing components are included in the Plant 6/EW Complex:

Building 6A: Metals Fabrication Plant;
Building 6B: Plant 6 Covered Storage Area;
Component 6C: Plant 6 Electrostatic Precipitator South;
Component 6D: Plant 6 Electrostatic Precipitator Central; -
Component 6E: Plant 6 Electrostatic Precipitator North;
Building 6F: Salt-Oil Heat Treatment Building;
Building 6G: Plant 6 Sump Building;
Component 20D: Elevated Potable Water Storage;

" Building 77: Finished Products Warehouse;
Building 79: Plant 6 Warehouse;
Buildin8RA: Receiving/Incoming Materials Inspection;
Building-83: KC-2 Warehouse; and -
Compafiets G-008: Pipe Bridges.

Building 63, the KC-2 Warehouse, is mentioned in this plan in the event it is not demolished

under the Miscellaneous Small Structures Implementation Plan (MSS) (DOE, September 1998). . .

The MSS Implementation Plan contains the Building 63 specific remediation tasks (Section

3.23), building location (Figure 1-1, page 4), and building .drawings {Appendix D; D-22 Floor

Plan, D-23 Elevation Views). Additional plﬁphs 6f Building 63 are found in Appendibe,

of this document.

Requirements for above-grade D&D of the Plant 6/EW Complex were developed using the

performance specifications that were originally included in Appendix B of the OU3 Integrated

RD/RA Work Plan. Appendix C of this Implementation Plan contains project-specific

applications of these p'erformance specifications.

"DOE -wiII provide notificatioﬁ to the regulatory agencies of any®significant changes to the
design prior to implementation. Should .th_e regulatory agencies have any concerns regarding
any significant design change, DOE will properly address those concerns as soon as practicable
and, if necéssary, perform one or more of the f’ollowing:_ amend the implementation plan,
amend the OU3 Integrated RD/RA Work Plan, present an explanation of significant difference
to the OU3 ROD, énd/or aménd the RODs. Significant changes to the design are thoT

require formal design modification which would impact the implementation stratefies -

presented in.this document. If necessary, affected activities may be suspended until the
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revision has been 6ompleted and approved. This course of action adheres to the commitments
made in Section 4.2.2 of the OUS Integrated RD/RA Work Plan for design changes.

» 2203

1 ;3 Plan Organization

plementation plan is comprised of five sections and five appendices. Section 1
contains the remedial action project statement, scope of work, an overview of this

implementation plan, and a brief description of the Plant 6/EW Complex. Section 2 describes

the overall approach to implementing this above-gréde D&D project, as applied from the OU3.

Integrated RD/RA Work Plan. That approach includes the projected sequence for remediation

of components, a pla materials management, environmental monitoring activities, and the
project-specific appRns of implementation strategies for above-grade remediation.
Section 3 presents pertinent component history and applicable component-specific details of
the applicable remedial tasks. Section 4 presents the schedule for remediation and project
reporting. Section 5 describes the subcontract strategy and FEMP project management

approach.

Appendix A contains a discussion of potential ironmental and occupational sampling for this

project, based on the assumptions in th ing and Analysis Plan (SAP) contained in
Appendix D of the OU3 Integrated RD/RA Work Plan, and on the remediation requirements
presented .in this plan. Appendix B provides a summary of the evaluation of material
disposition alternatives for éccessible metals and a tabulation of the cost comparison between
the disposition alternatives. Appendix C provides the project performance specifications.
Appendix D provides copies of available drawings which show lans and elevations of
components. Appendix E contains selected photographs of notablE;:ures of the Plant 6/EW

Complex.

1.4 Location of the Plant 6/EW Complex

The Plant 6/EW Complex project site is located at the U.S. Department of Energy (DOE)
Fernald Environmental Management Project {(FEMP) in Fernald, Ohio. The components in e
in the Plant 6/EW Complex above-grade D&D project include most of the structures loc@ged
within the block bordered by 1st and 2nd Streets and "D" Street and "F" Street of the former
production area. These components are shown in Figure 1-1.

10
11
12
13

14

15
16
17
18
19
20
21
22

23

24

25
26
27

28




Implementation Plan for the 4 ECDC Doc. Control 1763-PL-0001 (Rev. Al
Plant 6/East Warehouse Complex (Draft) April 1999

L

!

o am——

— e

ED

1 Jc—L-
=——

__"D" STREET

- 25C—5] ¢ | &
S N et \Ai
§ o 160—EJ=- 16€ R k!
3 b P h =
g 31A T i
g ‘., remn E ! !
R-n 3.0 HER..
5[l ] ) : ! i‘

IGURE 1-1_Plant 6/EW Complex Project Area

I\

]




Implementation Plan for the 5 ECDC Doc. Control 1763-PL-00017 (Rev. A)
Plant 6/East Warehouse Complex (Draft) . : April 1999

2.0 GENERAL PROJECT REMEDIATION APPROACH

y 2203

[ Ve

Te overall approach to the above-grade D&D of the Plant 6/EW Complex includes the
3 _» n“m

appllca;le programmatic elements and tasks that were described in Section 3 of the OU3
lma Gted RD/RA Work Plan. Section 2 of this implementation plan summarizes the project-

specific applications of those elements.
2.1 Sequencing of Remediation

The remediation sed‘ﬁ?ﬁ%e for components in the Plant 6/EW Complex D&D project includes

a period of 1) Notlce ooceed (NTP); 2) premobilization, when Contractor Safe Work Plans,

health and safety documents, etc., are prepared and approved; 3) mobilization, which includes
establishing project support facilities and controls; 4) D&D field activities for each component
; and 5) demobilization, securing the area and decontaminating/removing Contractor
equipment. The actual sequence of component D&D will be determined by the Contractor's
project schedule,. subject to FEMP Project Management approval. It is anticipated that the
Plant 6 outlying components (i.e., 6B, 6C, 6O 6E 6F, 6G and G-008) will be decontaminated
BA;

r’

and dismantled concurrent with Building

~ Building 6A would likely be the last in the sequence.

Components 20D, 77,- 79, 82A, and pipe bridges are included in the scope of the D&D
contract to accelerate the dismantlement of these structures. These components are expected

to be used for Waste Managefnent operations until approximatelyj the Fall of 2001. [f these

components are not exercised in the combined Plant 6/EW Complix,

be included in a separate D&D Complex project.
2.2 Characterization of the Plant 6/EW Complex

Historical and recent radiological surveys were obtained to substantiate this information
. ln)wm‘;ﬂ; =%

have been summarized in Table 2-1.

however, final structural dismantlement. of .
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TABLE 2-1 Radiological Contamination Survey Summary

g‘ldgé}\ Metals Fabrication (General) A <MDCR - 414K <MDCR - 2.6M
| ——
Bidg. 6A (Thorium Furnace Area) 10K - 22K 600K - 6M
Bidg. 6B Covered Storage Area <MDCR - 1.2K Not Available
Bldg. 6C Precipitator (South) 400 - 2K 45K - 900K
Bidg. 6D Precipitator {Centratl) <MDCR - 24K 60K - 450K
Bldg. 6E Precipitator (North) 800 - 6K 45K - 600K
Bldg. 6F Salt Oil Heat@ent 294 - 193K 10K - 1.09M
Bldg. 6G Sump Bidg. i :\\_ \ <MDCR 3K - 9K
Component 20D Elevated Tank <MDCR <MDCR - 30K
Bidg. 63 KC-2 Warehouse <MDCR <MDCR - 30K
Bldg. 82A Receiving Warehouse <MDCR - <MDCR
Bldg. 77 Finished Products <MDCR Not Available
| Bldg. 79 Plant 6 Warehouse <MDCR_LA— <MDCR

<MDCR indicates activity is below the minimum A&etectéble count rate of the counting instrument.

The values provided are typical ranges of contamination levels existing in each facility. The values are representative
of general floor areas, walls, structural components, and exterior surfaces of equipment. Higher contamination levels

should be expected within process equipment internals, sumps, and facility overheads.

Updated surveys are available at the Contractor’s request prior to commencement of demolition activities.
Fixed contamination values for Bldgs. 77 and 79 are not currently available d! elevated background caused by
storage of drummed radioactive material in the buildings. Updated surveys wil e provided when background levels

allow determination.

For all facilities with the exception of the thorium furnace area in plant 6, the isotope of concern is U-238 and all values
are beta-gamma readings in units of dpm/100cm?. For the thorium furnace area in plant 8, the isotope of concern is

Th-232 and the values are alpha readings in units of dpm/100cm?.

Data provided for Bldg. 6A process equipment does not constitute all of the equipment in the building. It
intended to provide a representative sampling of typical leveis of contamination that may be expected for accegéible
surfaces of process equipment. Higher levels of contamination should be expected as inaccessible areas are e%ed

du}ing dismantlement.
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A review of the relevant analytical evaluation dat!‘denerated from material take-off estimates
performed during design, revealed that Building 6A contains approximately two tons of lead
flashing that is 'cbonsidered potentially mixed waste. Additionally, the OU3 RI/FS identified
that process piping and equipment exists in several of the components associated with
pfecesses in Plant 6. The material take-off estimates also identified approximately 100 tons
of acid brick. Lead flashing, process-related metals, and acid brick are prohibited from disposal
in the On-Site Disposal Facility (OSDF) and, as a result, will be segregated and containerized
for off-site disposal. Other materials to be generated from the Plant 6/EW components are

considered low-level radiological waste that may be disposed in the OSDF provided that other

physical OSDF Wastg Agceptance Criteria (WAC) are met.

The most significant concerns arising from the review of component characterization data are
~ the health and safety of the workers during dismantlement of equipment/systems and other
miscellaneous materials in Building 6A. The presence of radiological contamination justifies
at least best available technology to prevent or minimize generation of airborne dusts. Specific

uses of the characterization data summarized ipn Table 2-1 during the remedial design includes

support for the following design efforts:

e develop the safety assessment documentation to support the proposed
activities;
. enhance the project-specific health “and safety requirements and

determine potential concerns for worker protection based on the
suggested decontamination and dismantlement techniques;

1

e  documentation of expected contamination levels fEﬁe Contractor;
] determine personnel monitoring requirements;
. identify specific areas, systems, or equipment which will require

radiological engineered controls prior to dismantlement;
. air modeling and assessment of potential radiological air emissions; and,
. identifying potential gross radiological contamination that will need to be a1

decontaminated prior to exposing affected material surfaces to the
environment.

/4

10

1

12

13

14

15

16

17

18

19

20

21

22

23

24
25

26

27

28
29

-t



Implementation Plan for the
Plant 6/East Warehouse Complex (Draft)-

The Plant 6/EW Complex was evaluated by a State of tho-Certified Asbestos Hazard

Evaluation Specialist for asbestos containing materials (ACM) and the results are summarized

in Table 2-2.
7

i
4
4

8 ECDC Doc. Control 1763-PL-00

FABEE 2-2 Plant 6/EW D&D Complex Asbestos Summary

01 (Rev. A)
April 1999

6A Pipe Fitting Insulation Throughout building 3-90% Chry 5-85% Amo
(inside and outside) 5-25% Crocidolite
6A Pipe Insulation Throughout building 5-90% Chry 5-90% Amo
(inside and outside) 5-25% Crocidolite.
6A Condenenk / Exchanger Rolling Mill area 10-30% Chry. 50% Amo.
6A .}te&ank Insutation Northeast (outside 10-20% Chrysotile
: building)
6A Nitric Acid Tank Insulation East {outside building) 5-20% Chrysotile
6A Transite Interior walls & interior 20-30% Chrysotile
roof panels
6A Transite Exterio4r walls & roof 20-30% Chrysotile
6A Transite (deteriorated) Sc[ap pickling 20-85% Chrysotile
6A Transite ceiling panels 'ﬁughout electrical 20-30% éhrysotile
. u?’ég\ent room
BT
6A Transite Inside electrical breaker 20-30% Chrysotile
panels
6A Gasketry Throughout 3-85% Chrysotile
6A -Floor Tile Offices and breakrooms 10-15% Chrysotile
6A Floor Tile Mastic Offices and breakrooms 5-10% Chrysotile
6A Fabric / Rope Mach. Shop Sump Pit g'?p% Chrysotile
6A Fire Retardant Clothing Rolling Milt 5%0-70% Chrysotile
=
6A Gutter debris Exterior > 1% Chrysotile
6A Switchgear panel boards Throughout electrical 30-40% Chrysotile
equipment room
6A Built-up roofing Southeast roof (columns 10-20% Chrysotile
22 to 30) and east roof 1-3% Amosite
(columns 11 to 18)
6A Woven cloth insulation on electric | Throughout building Assume ACM ]
wiring : l E l
6A Fire rated doors Throughout building Assume ACM _ﬂ_
20D Pipe insulation Center standpipe 20-30% Chrysotile
20D Transite Control house 20-30% Chrysotile
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The asbestos evaluation also revealed thg following information: ) ﬁ" ‘ 2 2 0 3
-

[ Pipe or tank insulation covered with' an embossed metal jacket can be
considered non-asbestos containing. Any pipe or tank insulation covered with
a smooth or corrugated metal jacket should be presumed to be ACM unless
labeled as "Asbestos Free".

o The transite wall board and roof panels inside the Scrap Picking area are
deteriorated due to extended exposure to nitric acid and high humidity. The
deteriorated transite in this area shall be abated as friable asbestos.

o The "}, aste water tank located northeast of Plant 6 (outside) has been
sampled” 'Q‘ determine asbestos content. The end caps of the tank do contain
asbest&, hile the cylinder portion of the tank is covered with a foam block

(non-asbestos) insulation.

° The storage tank located at the north end of Plant 6 has a corrugated metal
jacket which has partially been removed. Visual inspection of the insulation on
this tank confirms the insulation is mineral wool. The insulation on this tank can
be treated as non-asbestos ins tion.

®  Drawings of the equalizing rna indicate there is insulating block present
beneath the fire brick. This block could not be accessed to be sampled, so
insulating block shall be assumed to be friable ACM. The salt bath furnace is
similar in construction to the equalizing furnacé, so it should be presumed a
layer of ACM insulating block is also present in the salt bath furnace.

° Drawings of the old ingot furnace stack indicate t- is a layer of refractory
] .
cement present between the fire brick and the outer wall of the stack. This
.
cement could not be accessed to be sampled, so this layer of cement shouid be

assumed to be friable ACM.

®  The free-standing panel boards located throughout the west Electrical Equipment
Room shall be treated as non-friable ACM. '

® Ceiling tiles in the office areas in Plant 6 have been sampled and do not ﬁ

asbestos. Due to the year of construction, any pipe, duct or tank insuln

inside the new Water Treatment area of Plant 6 can be considered asbestos free.

. Buildings 77, 79 and 82A were inspected by a State of Ohio-Certified Asbestos
Hazard Evaluation Specialist and can be considered asbestos free.

10
1
12
13

14
15
16

17

18
19
20
21

22

23
24
25
26
27
28
29

30
31
32

33

34



Implementation Plan for the 10 ECDC Doc. Control 1763-PL-0001 (Rev. A)
Plant 6/East Warehouse Complex (Draft) April 1999

®  The large center standpipe on the East Elevated Water Tower (20D) is insulated
with foam block covered with a layer of asbestos containing asphalt mastic and
metal jacket.

Ceiling tiles in the office areas in Plant 6 have been sampled and do not contain
asbestos.

° Due to the year of construction, any pipe, duct or tank insulation inside the new
Water Treatment Area of Plant 6 can be considered asbestos free.

ent

2.3 Materials Mana ﬁ »

Project-specific material anagement strategies for the Plant 6/EW Complex D&D project are
based on the overall material management strategies, which were presented in Section 3.3 of
fhe OU3 Integrated RD/RA Work Plan, and the project-specific requirements presented in
Specification Section 0_1 120. Management of primary and secondary waste materials

estimated to be generated during the Plant 6/EW Complex D&D project is discussed in this

section.

Waste minimization will be accomplished, in part, by ensuring that equipment and material are
unpacked prior to entering the FEMP controlled area whenever possible. This administrative
control will limit the amount of trash that could become contaminated and limit quantities of

any hazardous material brought into the project area.

2.3.1 Primary Materials Management

Primary materials refer to the debris that will be generated by the dismantlement of the
components and structures in the Plant 6/EW Complex. During the remedial design, a Project
Waste Identification and Disposition form (PWID — see Section 3.3.1 of the OU3 Integrated
RD/RA Work Plan for description) was developed which identifies all debris to be generated,

. ... . . . e . NN
quantities, characterization, container requirements, and disposition location. All debris ty}ies

have been characterized and documented in a Material Evaluation Form (MEF). To suppl e
Contractor with the sizing, segregation, and containerization requirements outlined in the OU3
Integrated RD/RA Work Plan, a Material Segregation and Containerization Criteria form

(MSCC — see Section 3.3.1 and Appendix A of the work plan for description and exér’nple,

\\
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respectively) was developed. .

»_ 2208
Pursuant to DOE's commitment to evaluating potential opportunities for recycle/reuse, as
déscribed in Section 3.3.6.1 of the OU3 Integrated RD/RA Work Plan, an evaluation of material
dwspa‘giion alternatives for accessible metals was performed and a summary of the resdlts is

presented in Appendix B. '

Specification Section 01120 identifies debris/waste handling requirements for the Contractor.

Debris handling requirements are defined by the following classifications: 1) non-process

debris; 2) process d '1$; and 3) suspect process debris. Details regarding the handling of

ebris are described in Article 3.2 of Specification Section 01120. All
o )

i

each of these types 'e

debris is required to be sized, segregated, and containerized in accordance with the MSCC.
To ensure that debris which is destined for disposal in the OSDF meets the OSDF waste
accebtance criteria (WAC), the MSCC identifies specific materials from the project that are
known to 'either meet or not meet WAC. When debris is generated, a representative from the
OSDF Waste Acceptance Organization will ensure that the debris is segregated according to

£
. ‘ﬁ%

the proper debris categories identified on

SCC, with specific oversight on the debris
being containerized for the OSDF.

One decision that will be made before and during debris generation is whether or not certain
debris contains visible process residues. The definition of visible process residues (greeh salt,

yellow cake, black oxide, etc.) is hold-up/materials on the interior or exterior surfaces of debris

that is obvious and that if rubbed, would be easily removed.
corrosion,A and flaking do NOT qualify ‘as visible process residues wever, dirt, oil, grease,
stains, rust, corrosion, and flaking require decontamination for riological control purposes
prior to removing the debris from the enclosure or prior to opening a building to the

environment per Specification Section 01517. Regardless of whether or not visible process

residues are present, all debris is still considered to be radiologically contaminated unless

otherwise specificélly identified.  Final visual inspection will take place followin
dismantlement, sizing; and sealing of openings in accordance with Specification Secijon
15065, decontamination in accordance with Article 3.1 of Specification Section 01517,4nd

relocation to an approved inspection staging area.

'S

oil, grease, stains, rust, -
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2.3.2 Secondary Waste Management

ngement of secondary wastes includes handling, sampling, storage, and disposition of
sécond ary waste materials generated during remediation. Secondary waste ircludes vacuumed
dwst‘:!%;ilters, filter cake, personal protective equipment (PPE), spent consumables, and

washwaters.

Depending on the DOE-approved methods for equipment/systems dismantlement, it is possible
that up to 75,000 gallons of decontamination washwaters may be generated during the D&D

of Plant 6/EW copents and release cleaning of Contractor equipment. Since

decontamination meth

% include non-water wash techniques (e.g., encapsulation), the
projected volume of washwater is only a liberal estimate based on previous OU3 D&D projects
that used high pressure, low volume water spray. Wastewater will be managed in accordance
with the strategies laid out in the OU3 Integrated RD/RA Work Plan. ‘The wastewater
collection system will include use of ‘portable collection devices such as a polyethylene-lined
containment structure over which equipment js washed, filtering using two stage filters (20
micron prefilter and 5 micron filter to rem entrained particulate during transfer into a
holding tank), sampling and analysis of water ahd sludges for constituents of concern (see
Section 2.4 for wastewater monitoring), discharge of approved effluent into the FEMP
wastewater treatment system (Advanced Wastewater Treatment Facility), and sludge removal
and containerizatioh in 55-gallon drums. The need for washwater sampling is determined by
the Wastewater Treatment System (WWTS) Manager if significant levels of constituents of
concern are present, based on OU3 RI/FS analytical data. Settion 2.4 further discusses
wastewater monitoring strategies. The ultimate disposition of w_ﬁt water into thel WWTS is
managed in accordance with existing site procedure EP-005 "Controlling Aqueous Wastewater

Discharges into Wastewater Treatment Systems".
2.3.3 Estimates of Material Volumes
Materials to be generated during this project have been categorized according to the same

classification systefn that was developed for and described in the OU3 RI/FS Report (19 ),
and OU3 Integrated RD/RA Work Plan, and are estimated in Tables 2-3, 2-4, and 2-5.
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TABLE 2-3 Plant 6/EW Complex Bulked Material Estimates (yd®)

A

Categ. A Categ. B Categ c Categ. D Categ. G Categ. 1
Accessible Inaccessible Process Related Painted Light- Categ. E.  Categ. F Non-Regulated Categ. H Misc. Component/
Moetals Metals Moetals Gauge Metals  Concrete Brick ACM Regulated ACM™ Materials ¥ Complex Totals
2,812.2 8,843.4 200 2,132.6 227.1 100.7 708.5 708.2 621.6 16,154.55
68 20.2 3.3 0 8.7 0 0 0 0 0 30.2
6C 1.2 2.2 (V] 6.2 (4] o] 0 0 0 9.6
6D . 6.8 39.7 86.9 (o} 0 0 1.9 0 135.3
6E 1.2 2.2 7.2 4] 0. [} [\] 0 10.6
6F 1.6 65.2 123 0 0 0 0 0 79.0
6G 186.9 318.7 0 39.6 - 9.8 0 0 1.5 196.4 751.9
200 176.5 125.4 0 0 0 0 0 29.3 . 0 330.2
63 150.8 86.4 (¢} 73.0 (o] 0 (o] 293.9 14,540.1
77 68.8 42.3 4] 86.4 0 0 (4] 4] 196.5
79 © 66.8 66.7 (4] 78.6 (V] 0 (V] (o] 200.1
82A 658.8 54.0 0 59.4 0 0 0 48.4 342.2 -
G-008 140.1 36.3 0 ] V] 0 (4] 81.7 (V] 258.1
Complex Total 3,689.8 9,675.8 (4] 2,685.9 14294.5 100.7 708.5 822.6 1,160.3 33,038.1 ! v'
Container/ ROB“ /123 ROB/323 TL*0 ROB/86 ROB/963 n/a Pallets/236 ¥ ROB/39 '
Quantity M
Interim OSDF OSDF T OSDF OSDF n/a OSDF OSDF w
Storage Teansfer' Transfer Pit. 1 Pad Transfer Transfer Transfer Pit.1 Pad Transfer
Config O
Disposition OSDF OSDF p"site:NTS OSDF OSDF nfa OSDF OSDF OSDF w '
Footnotes:

(8} Excludes gutter cleanout which will be placed in drums.

{2) Excludes compactibles which will be placed In dumpster for compaction. Miscellaneous materials can be containerized with non-regulated asbestos containing material (ACM).

the OSDF is accepting debris and/or availability of containers (ROBs) for transport.

completion.

(3) ROB: Roll-Off Box holds 30 cubic yards (810 cubic fest) and/or 16.95 tons of material; TL: Top-Loading (also referred to as a Large White Metal Box) holds 35.9 cubic yards {970 cubi Jf et)
’ ' and or 18 tons of material; 1SO: End-Loading Container/Sea Land boxes, holds up to 38 cubic yards {971 cubic feet) and/or 42,000 Ibs. of material.

{4) OSDF Transfer: On-site Disposal Facility Transfer area. Refers to direct disposal in the OSDF; howaever, the ability to deliver debris directly to the OSDF Transfer Area i ls dependent on whether

If necessary, Category A, B, D, and E debris may be temporarily stockpiled on the Plant 5 Pad at project

{6) if debris can not be decontaminated to mest visible process residue criterla then off-site disposal will be necessary.

>
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TABLE 2-4 Plant 6/EW Complex Unbulked' Material Estimates (yd®)

Accessible Inaccessible Process Related  Painted Light- Non-Regulated ) Misc. . Component/

Matals Metals Matals Gauge Metsls Concrete Brick ACM Regulated ACM Materials Complex Totals
1,406.1 4,231.1 - 100 4,093 1561.4 87.1 590.4 472.2 230.9 11,242.2
10.1 1.0 0 0.2 0 0 0 0 [ 11.3
6C 0.6 1.1 0 0.1 0 0 0 0 0 1.8
6D 3.4 19.8 (o] 173.7 0 (1] 0 1.3 0 198.2
8E 0.8 1.1 2.1 0 0 0 0 0 3.8
6F 0.7 325 24 (o] 0 (o] o (o] 35.6
6G 93.0 130.5 1.7 6.5 0 0 1.0 78.8 N3
20D 87.7 58.6 0 0 0 (] 0 19.5 (] 165.8
63 75.4 18.8 (o] 3.6 0 0 0 117.8 9,505.9
@ 77 34.4 16.9 0 3.7 0 0 4] o §4.0
/ 79 33.4 20.8 . (o] 3.6 0 1] (4] 0 §57.8
82A 29.4 241 0 84.1 0 o] o 19.6 238.3
G-008 701 9.1 0 0 0 0 43.6 0 122.7
Complex Total 1,844.9 4,664.4 [+] 4,368.2 9,629.5 67.1 590.4 637.5 446.7 21,948.7

NOTE: *Unbulked" refers to "As-bullt* volumes.
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Compoy Accessible sible Related Painted Light- Non-Regulated Misc. Component/
Designgtlo Metals Metals Metals Gauge Metals  Concrete Brick ACM Regulated ACM Materials Complex Totals
. ;‘ 1,139 3,261.9 81 71.5 250.2 108.8 §97.8 77.8 106.2 5,613
6B 8.2 0.73 0 1.1 0 0 0 0 (o] 10.0
6c 0.5 0.85 ) 1.0 ) ) ) ) 0 2.2
eD 2.8 16.7 (V] 2.5 V] 0 0 0.2 (V] 21.2
6E 0.5 0.65 1.1 ' o (+] (] 0 0 2.3
6F 0.6 25.5 8 1.8 [+] 0 o 0 o 27.9
6G 76.3 118.5 8.2 13.2 0 0 0.1 2.7 216
20D 711 48.6 0 [s] (o] 0 0 2.9 0 122.6
83 61.1 10.8 0 11.2 0 0 0 14.1 18,910
77 27.9 9.7 4] 134 0 0 0 0 51.0
79 27.0 14.0 o 1.8 0 0 0 0 52.8
' 82A 23.8 10.6 (o] 118.6 >~ 0 0 0 1.0 263.4
G-008 56.8 10.7 0 0 0 0 0 6.4 0 739
Complex Total 1,495 3,628 (4] 240.2 19,186 ' 108.8 697.6 87.4 124 25,367
¢y
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2.3.4 Material Handling, St‘o‘rage, Treatment, and Disposition

[

: terigls generated from the D&D of the Plant 6/EW Complex will be reduced in size,

segregated, and containerized and/or staged/stockpiled in accordance with the requirements:

identified in the MSCC form supplied to the Contractor. Quantities and disposition of specific
material categories were documented in the PWID form for internal use. Tables 2-3, 2-4, and
2-5 summarize the MSCC and PWID by identifying quantities, containerization, staging/interim
storage, and disposal requirements for each éategory of material. Debris size requirements are

described in Section S .2.1 and 3.3.6.2 of the OU3 Integratgd RD/RA Work Plan.

As stated in Sectio .3.2.2 of the OU3 Integrated RD/RA Work Plan, materials will be
identified according to the OU3 debris categories identified in the MSCC. The MSCC for the
Plant 6/EW Complex allows for commingling of OU3 debris categories A, B, D, and incidental
E into a single Roll-Off Box (ROB) since each of these material types conform to OSDF
Impacted Material Category 2. The majority of Debris Category E {concrete), however, will

3 debris categories A, B, D, and incidental E

be placed in separate ROBs. Commingling R‘
is being done to conform to the OSDF impac ted material categories in order to facilitate
placement. By allowing the commingling of these types of debris into the same ROB, there
will be more efficient use of a limited number of ROBs at the FEMP. Materials will be
containerized inside the project boundaries adjacent to structures being dismantled. It is
currently planned that filled containers will be covered/sealed, screened for exterior radiological
contamination, inspected, tagged, and transported directly to the-©@SB{ Transfer Area. Should
any materials be encountered that do not meet the OSDF wastg dcceptance criteria (e.g.,
materials with "visible process residdes" such as yellow cake, blaé& oxide, green salt, etc.) as
defined in Specification Section 01120, they will be containerized separately from OSDF-bound
materials. These materials will follow the same load-out and transpbrtation procedures, and
be packaged for off-site disposal at either the Plant 1 Storage Pad or a material packaging area

that would be established within the project boundaries.

The current project strategy for managing debris is to deliver containerized debris direl
the OSDF Transfer Area; however, stockpiling of Category A, B, D and E debris for interim
storage is a possibility due to the limited number of ROBs at the FEMP. Stockpiling of debris,
if utiliz-ed,' will follow the strategies provided under Section 3.3.2.3 of the OU3 Integrated
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RD/RA Work Plan, which requires best available storage configuration for QU3 Debris

Categories A, B, D, and E. The strategy for stockpiling also requires removing or encapsulation

5

coRtaminants. Specification Section 01517 debris release criteria requires that gross

tﬁination be removed or encapsulated on debris surfaces prior to their removal from a
building enclosure or local containment. To the maximum extent précticable, debris will be
containerized following sizing when sufficient containers are available. Should the best
available storage configuration {i.e., containers with lids or tarps) be temporarily unavailable,
stockpiling of debris that meet the release criteria would be performed (as done on previous

D&D projects at thegFE

schedules for completig

MIP). Based on current estimates for OSDF debris transfers and the

A of Plant 6/EW Complex D&D and start of Area 4A soil excavation,
debris st'ockpiles may remain on the Plant 6 pad or along "D" and "E" Streets, where run-off

controls would be established, for up to one year.

Material tracking and reporting will be accomplished by including a project-specific Site-Wide
Waste Information, Forecasting and Tracking System/Integrated Information Management
System (SWIFTS/IIMS) summary in the .'ect Completion Report. Sect_ion.; 3.3.2.2
f thedDU3 Integrated RD/RA Work Plan describes

(Segregation, Containerization, Tracking) of
material tracking and reporting using SWIFTS. OU3 Debris Categories A, B, D, and E debris

are classified as OSDF Category 2 material. Therefore, commingled Debris Categories A, B,
D, and E quantities will be tracked in SWIFTS/IIMS under a discreet Material Evaluation Form
that corresponds to Impacted OSDF Category. 2 debris in interim storage. OU3 Debris

Category | (Miscellaneous Materials) is also OSDF Category 2 bu awvillgnot be commingled and

therefore actual volumes will b_e easily obtained. Debris Categ w 4G (Transite) and Debris
Category H (Regulated ACM) are regarded as OSDF Categories : ahd 5, respectively, and will

also be handled separately. Since the volume of commingled debris will represent a

_ combination of waste streams, proportions of OU3 debris categories within that total volyme

will be derived based on original estimates to identify and track waste volumes by OU3 debris
category. These derived quantities will be documented in the Project Completion Report for
the Plant 6/EW Complex. Other than debris tracking more specifically for the purpose 01J O§DF

placement, project-specific material tracking and reporting strategies for the Plant 6EW

Complex project do not differ from the strategies laid out in the OU3 Integrated RD/RA Work

Plan and therefore no additional details were develyoped during the remedial design process.
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The disposition strategy for the Plant 6/EW Complex materials is consistent with the

requirements stated in the OU3 Final Action ROD (1996b) and strategies presented in the OU3

Integrated RD/RA Work Plan. Table 2-3 identifies that debris generated from this project will
be placed in the OSDF. No treatment will be necessary for those materials destined for on-site
disposal since all chemical-based waste acceptance criteria are met based on OU3 RI/FS data.

2.3.5 Material Recycling/Reuse

Accessible metals

ateggory A) from the Plant 6/EW Complex have been evaluated for

potential recycling °$ i¥hs and a detailed summary of that evaluation is available in Appendix
B. Using the Decision Me odology for Fernald Material Disposition Alternatives (the "Decision
Methodology"”), 1,495 tons of potentially recyclable ~accessible metals (OU3 Debris
Category A) from all Plant 6/EW Complex components were evaluated by comparing the four
leading alternatives to on-site disposal. Of the three phasés of the Decision Methodology
(Threshold Phase, Life Cycle Analysis Phase, and Decision Phase), only the first phase was
applied since the comparative evaluation of p ct costs for each alternative showed that the
total costs for each of the recycling optiong greatly. exceed the 25 percent total cost criteria

compared to the OSDF.
2.4 Environmental Monitoring

Project-specific environmental monitoring will only includ stewater monitoring.
Environmental radiological air monitoring will consist of the FEMP iwide air monitoring data
from upwind and downwind air monitors to ensure that the site €ontinues to meet applicable
standards; supplemental environmental radiological air monitoring was determined to not be
warranted for this project givén the estimated lovw) uranium air emissions found through

contaminant release modeling. Groundwater monitoring is not needed to support this project.

~

Project-specific stormwater management is governed by the FEMP Stormwater Po‘ll? onl.

Prevention Plan (DOE 1996c¢) and any monitoring associated with that program is managed by
OUS/Aquifer Restoration Project. Project-specific stormwater management includes the

diversion of stormwater to appropriate site collection drains surrounding the project.
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Surface Water (Wastewater) Monitoring ’,'.‘ . 2 2 O 3

Section 2.3.2 of this Implementation Plan describes the wastewater management strategies
that Wjll be employed for the Plant 6/EW Complex. The ou3 Integrated RD/RA Work Plan
desci les the overall strategies to be implemented for project monitoring of wastewater.

Listed below are the specific references in the Work Plan:

e Section 3.2.5 Surface Decontamination: Wastewater collection and management
strategies.

managing wastewater, as one of the primary aspects of secondary waste, through
the site wast ter treatment system.
wastgvager treatment syt
e Section 3.5.2 Management of Contaminated Water: References site procedure to
be used for the evaluation and management of contaminated wastewater.

e Section 3.3:3%nanagement of Secondary Waste: The overall strategy for

e Sampling and Analysis Plan (SAP)/Section 2 General Sampling and Data Collection
Approach: Focuses on wastewater sampling, among other aspects of sampling.

e SAP/Section 3 Specific Sampling Progkams: Sampling for disposition of w‘astes,
including wastewater. Determinatioryofyhazardous, radiological, and other waste
characteristics.

The WWTS manager has been provided with a spreadsheet containing OU3 R/FS analytical
data from intrusive sampling of the Plant 6/EW Complex components to determine whether
potential elevated levels of contaminants of concern may be present. Based on an estimated
75,000 gallons of potential washwater, it is anticipated that up enty'-eight samples will

fations prior to discharge

be taken to determine isotopic radiological and heavy metals conc
into the Advanced Wastewater Treatment Facility. Of those tw y-eight samples, one will
be a duplicate for quality assurance/quality control purposes. The purpose of the sampling is
to ensure the adequacy of treatment dapacity so that National Pollutant Discharge Eliminafion

System (NPDES) permit requirements are met.

Project-specific reporting for wastewater (i.e., equipment decontamination washwﬁa
collection and treatment will be provided in the project completion report, which will inclade
a summary of the results generated during the project. For site-wide air monitoring, the report
will identify site air monitoring stations but refer to reporting under the Integrated

Environmental Monitoring Plan (IEMP) (DOE 1997b).
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Radiological Air Monitoring
Occupational monitoring will be performed using personal and workplace air samplers in the

ectiyeness of engineering controls. Since Piant 6 will be enclosed (sealed) during D&D, any.

vorkRareas to ensure worker protection and will also serve as an indication of the
e

potential emissions that could affect the outside environment would be detected first by
occupational monitoring. Section 8.1 of the OU3 RD/RA Health and Safety Plan (Appendix E
of the OU3 Integrated RD/RA Work Plan) describes the occupational air monitoring program.

Environmental radioﬁl air monitoring during the D&D of the Plant 6/EW Complex project
will consist of the Fernald Site Environmental Monitoring Program described in the site-wide
IEMP, and discussedén %‘ee tions 3.5.1 and 3.6.2.1 of the OU3 Integrated RD/RA Work Plan.

FEMP boundary monitors are shown in Figure 2-1.

The need for a supplemental environmental radiological air monitoring program for this D&D

project was evaluated by modeling the potential release of radiological {uranium) contaminants

warranted.

Radiological survey data summarized in Table 2-1 were used for the air emissions modeling
input. Computer modeling of potential uranium emissions from the Plant 6/EW Complex was
performed using the CAP88PC method to measure potgntial dose_jmpacts from the project.
CAPS88PC is the personal computer version of the U.S. EPA model 88 that is the approved
method for predicting dose impacts to off-site personnel from emissions of radionuclides under

the National Emissions Standards for Hazardous Air Pollutants (NESHAPSs) regulations. It is

T
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emphasized that the CAP88PC model is being used as a tool to assess potential dose to off-
site personnel from radionuclide emissions from a project in order to identify potential
mitigative controls and supplemental monitoring measures; it is not being used as a means to
démonstrate compliance with NESHAPs Subpart H. The method to be used for demonstrating

NESHAPs Subpart H compliance is presented in the IEMP as a collective sitewide strategy.

The CAP88PC modeling methodology is prescribed by the U.S. EPA ref;arence manual: U.S.
EPA User's Guide for CAP88, Version 1.0, 402-B-92-001. Computer modeling of potential
radiological emissions from the Plant 6/EW Complex used radiological smear data to provide
a more realistic measgre:of removable alpha, beta, and gamma contamination rather than fixed
contamination (idenﬁthrough intrusive sampling resuits from the OU3 RI/FS database and
direct surface contamination surveys) for estimating contaminant release. The removable
contamination data obtained through smear sampling represents a model input that depicts
worst case emissions since it represents removable contamination present prior to the

decontamination activities.

The modeling methodology assumed no co Is on emissions release, such as HEPA filters
on containment ventilation systems and a pefcentage (of removable contamination) that would
become airborne during D&D activities. Potential emissions sources were treated as being in

readily dispersible forms. The results of the computer modeling indicated that the maximally

exposed individual would theoretically be located approximately 904 meters east-southeast

of the project area and would potentially receive a maximum Effective Dose Equivalent of 4.3
x 10 mrem/year from the D&D activities. Based on a review ofﬁesults of the computer
modeling, no supplemental environmental air monitoring will be Eq ired for the Plant 6/EW

Complex D&D activities.

Further justification for not providing project specific air monitors comes from analysis of data
frdm the Plant 7 Dismantling -‘Removal Action No. 19 Final Report (DOE 1995), the Project
Completion Report for Building 4A (DOE 1997c), and the Plant 1 Complex - Phase | Project
Completion Report (DOE 1997d), which have shown that dismantlement activities resuﬁt;ﬁ
negligible airborne radiological contaminant emissions. Results. for airborne uranium
contamination during those projects have been approximately 5 percent of the DOE maximum
off-site guidelines of 0.1 pCi/m*. The relationship between pCi/m® and mrem/year may be

- understood by the conversion factor used to equate the two terms at the FEMP: if inhaled
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continuously (24 hours/day, 365 days/year), 0.1 pCi/m?* of uranium in air will result in a dose
of 100 mrem/year. It should be noted that various assumptions have been incorporated into

this conversion factor. Mitigative measures that might be employed in the event of

eXcest
|

- controls during a particular task that has been identified as the cause or possible cause of the

ence of the set criterion would include an increase in engineering and administrative

elevated radiological levels. Such controls could include negative pressure within an enclosed
work area using additional HEPA filtration units or additional surface cleaning (wash) steps

before removing material from the containment area.

2.5 Remediation ties

Complex is described in the following subsections. Section 3 elaborates on this discussion by

identifying component-specific interests concerning the remedial tasks listed below, as

applicable. The remedial tasks that apply to fhe Plant 6/EW Complex include the following:

e Preparatory Action: Inventory Remov

e Preparatory Action: Facility/Safe Shdtdown;

e Hazardous Waste Management Unit Decontamination;
¢ Asbestos Removal;

e Surface Decontamination; and

e Above-Grade Dismantiement.

Although the six remedial tasks are generally described in the or}e:r%: which they have been
(in the case of Preparatory Actions) or will be performed, the actu‘g‘order for performing these
activities may differ from the sequence presented in this plan as a result of evaluation and

selection of alternate methods by the Contractor as approved by the FEMP Project Manager.

As required by Specification 01 515 (Mobilizétion), the Contractor will mobilize in preparation
for the D&D activities by establishing the construction zone boundary and material handling
and containerization area(s), providing portable support facilities as heeded, extending wdter
and electrical utilities from designated tie-ins, and establishing stormwater controls. The
proposed construction | zone boundary is delineated in Drawing No. 06X-5500-X-08262

(Appendix D). Equipment that is potentially contaminated due to a history of use at another
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radiological facility will be inspected by OU3 Project Management and surveyed by radiological

control technicians to ensure that no contamination or items brohibited by the FEMP are

These boundaries will be established prior to starting in order to locate contaminated material

staging areas as well as access and egress points to and from contaminated areas.

As required in the performance specifications, the Contractor will develop and submit for FEMP

Project Managementgapproval safe work plans detailing work activities. Examples of such

&

Félative to where the Contractor will erect barriers and fences for

plans include details;
radiological control ei‘?fcation Section01515), controlling fugitive emissions {Specification
Section 15067), stormwater run-off protection (Specification 01515), and controlling erosion
(Specification Section 01515). Throughout the remediation activities, the Contractor will be
responsible for notifying FEMP Project Management of conditions in the field (e.g., chemical
spills, leaking containers) that require environmental response. All conditions that necessitate

a response will be dealt with immediately.

2.5.1 Preparatory Action: Inventory Removal

Existing waste/product inventories will be removed from the Plant 6/EW Complex components
and transported to interim storage facilities or off-site disposal facilities under the decisions
and procedures adopted from Removal Action No. 9, Removal of

¢astq Inventories. Currently,
Buildings 77 (Finished Products Warehouse), 79 (Plant 6 house), and 63 (KC-2

removal prior to OU3 remediation.
2.5.2 Preparatory Action: Facility/Safe Shutdown

Facility/Safe Shutdown activities were performed by FEMP personnel under Removal Acion

No. 12 procedures to further prepare the facilities for remediation. The Plant 6 Facility/Safe .

Shutdown activities were completed March 1 1, 1999 and consisted of the following:

e removal of all salvageable equipment;
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e removal of loose, gross contamination; e '
. » 2203
e removal of hold-up material; w -

e general clean-up; and

ol

All steam, potable water, electrical power, fire protection alarms and systems, compressed air,

and communication systems were disconnected at the equipment or at the building exterior

to establish the known condition of each energy source within the remediation area. Section
3.2.2 of the OU3 Integrated RD/RA Work Plan further discusses the scope of this preparatory

action.

AN
Facility Shutdown (uti |ty|solation) of the East Warehouse Structures will be completed prior

to D&D of these components.
2.5.3 Hazardous Waste Management Unit Decontamination

The remedial design for the Plant 6/EW : plex included the assessment of potential
contaminants in HWMU No. 34 (Building KG:
Plént 6 Warehouse). These HWMUs will be remediated under the RCRA/CERCLA integrated
process which was described in Section 3.5.3.3 of the OU3 Integrated RD/RA Work Plan.

Remediation requirements for HWMU 34 and 37 are specified in Section 3.8 and 3.10
resbectively of this implementation plan as component-specific remediation tasks for Buildings
63 and 79.

2.5.4 Asbestos Rer_noval

The remé\}al of ACM from components will be conducted by a Contractor qualified to conduct
asbestos abatement operations. This activity will involve removing all friable types of
asbestos, typically consisting of thermal system insulation (TSI} on pipes and equipment.
Table 2-2 of this Implementation Plan provides a summary of the areas in the Plant"sg
Complex known to contain ACM. ACM removal strategies to be applied to this project were
discussed in depth in Section 3.2.4 of the OU3 Integrated RD/RA Work Plan. The project

specific requirements for ACM removal are specified in Specification Section 01516.

J2

Warehouse) and HWMU No.37 (Bldg. 79
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2.5.5 Surface Dec;ontamination

Surface decontamination refers to the cleaning of surface contamination and/or encapsulation
og comtaminants in order to minimize the potential for release of contaminants during
g_emﬁion activities. Specification Section 01517 addresses the removal and/or fixing of

radiological contamination and generally covers the following activities:

e cleaning low-level uranium contaminated materials and/or building surfaces by
contaminant removal or encapsulation to meet debris and/or structure release
criteria; :

2equipment and materials to remove visible process residues, if

e controlling and moving effluent produced during the removal and/or fixing of
contamination.

To identify materials/surfaces that may require surface cleaning, existing radiological surveys

were reviewed. These surveys provide Radiological Engineers with an indication of the extent

of alpha removable, and beta-gamma regiovable, and total beta-gamma radiological

contamination.

Prior to removing debris from a building enclosure or local containment, all external surfaces
will be cleaned per Specification .Sections 01517 and 01120. Specification Section 01517
identifies the requirements for removing/fixing of contamination, including DOE-approved
methods, while Specification Section 01120 identifies the level of decontamination needed td
meet material handling criteria. Among other requirements, e specifications require
removal of visible surface contamination and sealing of all openings of equipment and debris
that are potentially contaminated. For large items such as ductwork, the Contractor may
eﬁcapsulate all internal surfaces in lieu of sealing. Acceptable methods for cleaning surface
contamination inciude, but are not limited to: low volume hydro-blasting with a minimum of
1,000 psi, steam-cleaning, sponge blasting, CO, blasting, etc. FEMP Project Management will
be notified prior to encapsulation of debris to allow for inspection for visible process restaue

Acceptable methods for encapsulating contamination, which is not readily removed byjthe
above-identified methods include, but are not limited to, encapsulating coatings, non-strippable
coatings as referenced in Article 2.2 of Specification Section 01517, and reinforced

polyethylene sheeting which is sealed prior to movement to prevent migration of potential

contaminants. 3%
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Prior to opening the structures to the en'virpnment by removing the exterior siding or through
structural dismantlement, the Contractor is required to remove and/or fix radiological
contamination on all surfaces within tﬁe facility until the detected rédioactivity levels are below
mﬂeria as defined in Part 8 of the IFB/RFP ("Facility Release Criteria"). FDF will perform

@g;ggié“fogical release survey to ensure the radioactivity criteria are met. S
2.5.6 Above-Grade Dismantliement
_All above-grade dismantlement activities to be performed during the Plant 6/EW Complex

Section 3.2.6 of the OU3 Integrated RD/RA Work Plan. The

isted below describe various projegt -applications of structural

project are descri

specification sections

building/component‘%’smantlement:

1) Bulk Removal - includes removal of electrical components, piping, construction-
debris, and heating, ventilation and air conditioning (HVAC) systems: (Specification
15065); :

2) Equipment/System Dismantlement:

Abcification 15065;

;%
4) Structural Steel Dismantlement: Specification 05126; and

3) Transite Removal: Specificétion 07;
5) Concrete/Masonry Removal: Specification 03315.

The Contractor is required by each of the above-referenced specifications to submit a Safe

Work Plan for approval by FEMP Project Management. Contentr<such as methods, and

submittal requirements for Safe Work Plans are described ; h of the performance

specification sections. Based on these and other supportin specifications, a general
description of above-grade dismantlement tasks is described below, while building-specific

above-grade dismantlement tasks are discussed in Section 3.

- Bulk Removal

all the systems are de-energized.

All piping, valves, electrical components, conduit, wire, cable trays, construction debris, and
HVAC systems will be removed and reduced in size. During removal of HVAC -ductwork,

internal surfaces will be visually inspected to ensure the absence of free liquids or solid
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materials. If free liquids or solid materials are found, an evaluation Will be initiated by the
FEMP Project Manager to determine the requirements for material handling and remoValt The
evaluation vyill identify the contente and requirements for containerization, storage, and
déspos I. If the item fails visual inspection, it shall be considered to be "process debris" and

dispofed appropriately; as described in Specification Section 01120 and the Waste

Management Plan.

Methods such as reciprocating saws, portable band saws, and shears are the preferred
methods for bulk removal. Surface wiping or HEPA fi!tered vacuuming may be required for

contaminated surfagesy, where cuts are planned in order to minimize transferrable

5-'«7 that minimize volatilization and release of paint constituents and
bl L,

)

contamination. Me
ket

other contamination are referred; however, alternative methods may be proposed provided

that HEPA-filtered local ventilation and adequate respiratory protection are used. Continuous

workplace air monitoring for radioactivity will be performed to ensure that engineering controls

employed by the Contractor are adequate.

Equipment/System Dismantlement

As equipment/systems are removed, the revsly inaccessible surfaces will be visually
inspected to ensure the absence of free liquids or debris. If these materials are found, an
evaluation will be initiated by FEMP Project Management to determine the appropriate removal

and handling requirements for the material (Specification Section 15065).

Details included in the Safe Work Plan for equipment removatywill include the sequence,
methods of removal and dismantlement, equipment required, catal@g cut sheets, drawings and
methods and materials to control generation of airborne contaminants from cutting operations,

etc. Staging of removed equipment and size reduction will be proposed by the Contractor and

: approved by FEMP Project Management.

Transite Removal

Specification Section 07415 addresses the requirements for removal of interior and e i
transite panels. Prior to removing any transite panels, a coating of amended wate
encapsulant will be applied to lock down any loose fibers. A screw gun or bolt cutter is the
preferred method for removing the panel fasteners. if the fas;ehers are not removed with a
screw gun, then the area around the fastener will be sprayed with a fixative allowing the

fastener to be pried out. Prior to locking down contamination, Specification Section 07415
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requires the Contractor to demonstrate the proposed method to be ut'ilized. After the screw
is pried out, the fixative will be reapplied. If a broken panel is encountered, then the area
around the break will be sprayed with amended water or encapsUléted with the fixative. HEPA

v’cuueﬁg‘s will be available to collect any loose material. 5

The mineral wool batt insulation will be removed and containerized during interior transite
removal. As the insulation is removed, a visual inspection and a radiological survey will be
performed on the newly exposed surfac_:és. Indications of friable asbestos will require
gathering the loose material and locking the remaining fibers in place. If radiological survey

results indicate the

consistent with surrginding building surfaces, then these activities will be performed.
Fasteners and molding that hold the panels and insulation in place will also be removed as part
of this operation. In some instances, the interior transite roof panels may be removed after

the exterior transite panels have been removed.

Prior to exterior transite panel removal, Specification Section 07415 specifies that the

i)

Contractor shall remove and or fix radiologic af'¢ontamination on all structural surfaces within

(%
)
pagg, 1

the facility until the detected radioactivity Ielsre below the criteria defined in Part 8 of the

IFB/RFP. -

Structural Steel Dismantlement

Specification Section 05126 addresses structural steel dismantlement requirements. Exterior

metal panels will be left in place on the structural steel membersg=Ad] remaining items, such

1
v
,%34

be removed using mechanical means. As these items are removed

as non-load bearing steel members, windows and frames, doors, gtitters and down spouts, will
, the exposed component

surfaces have the potential of holding debris and contamination. These areas will be visually

inspected - to determine if these surfaces meet the decontamination. requirements of . _

Specification Section 01517.

For all of the components in the Plant 6/EW Complex, hydraulic shears or oxy-acetylene
torches are expected to be used to dismantle and size reduce the structural steel frame. Btior
to and during dismantlement, the area surrounding the structure will be sprayed with water

as necessary to reduce fugitive dust emissions.
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The Contractor will be required, pursuant to Specification Section 05126, to address the

following for structural steel removal in their Safe Work Plan:

etailed sequence of dismantlement and method of cutting, including equipment to
&be used;

e Methods for contaminant control, including fugitive emissions during cutting;

e Detailed plan for protecting lay down and cutting areas from contamination by lead
paint chips and for controlling airborne radiological emissions;

e Methods and materials used for cutting lead-painted steel;

e If structural D is removed in sections, verify the structural adequacy of the
remaining structt re. Calculations and drawings to verify the structural integrity of
the partially d lmantled structure must bear the stamp of a Registered Professional
Engineer; and

e Plans for personnel tie offs, use of pick boards and walking on or near roof
purlins/girders.

Furthermore, Specification Section 05126 requires that the Contractor apply mechanical means
of cutting to remove the structural steel Aargest extent possible while also avoiding

damage to adjacent structures, components, equipment, and utilities.

Concrete Masonry Unit (CMU) Removal

Specification Section 03315 requires the Contractor to develop a Safe Work Plan for
concrete/masonry removal that contains the following information:

.
14

e Methods for control of contaminants, including control of fugitive emissions;
¢ Materials, such as non-woven geotextile fabrics and surfactants, to be used;
e Methods of cutting, including equipment to be used;

e Calculations to verify structural adequacy of partially dismantled structure,
applicable; and
The CMU walls will be radiologically surveyed prior to removal to determine the need for
engineering controls, such as an enclosure with ventilation or water spréys to minimize fugitive
dust, during removal operations. When controls are necessary, best available control

technologies will be applied to CMU removal operations.

RIS
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Specuflcatlon Section 01515 addresses requ%%rg %Iatlve to the preparatlon of the base

slab during demoblllzatlon. Specifically, openings in the slab will be filled with granular
material or soils and grout to provide a flat uniform surface to minimize the chance for water

Iation and migration, and to mitigate potential safety hazards. Wire and cable will be

‘ Conduit and other slab
obstructions will be cut away to grade, plugged, and covered with grout to grade level for

positive drainage.

2.6 Use of New Technologies

The promotion and/of: rporation of new and innovative technologies is encouraged for the
Plant 6/EW Complex D&D project to accomplish safer, quicker, or less expensive remediation.
While the performance specifications provide an avenue for the Contractor to propose new and
innovative technologies, FEMP Project Manégement can only encourage use of particular
technologies by listing them as "approved” unde_r the subheading of PRODUCTS or as a

description of an acceptable method in the subheading APPLICATION in 'the specifications.

&,

FEMP Project Management will review and apptove products and methods that have the most

ir the, OU3 remedial action.

benefit to the project and overall success f
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3.0 COMPONEN*-SPEC!FIC REMEDIATION

This .section presents component-specific remediation tasks identified for the Plant 6/EW
;’“f x D&D project. Background information provided in this section was obtained primarily

o mshe OU3 RI/FS Work Plan Addendum (DOE 1993) and remediation contract Statement

of Work (SOW). Structural {plan and section view) drawings have been compiled for each of

the Plant 6/EW Complex components and are shown in Appendix D (see Appendix D list of
drawings for component identification). Photographs illustrating various features throughout

the Complex are provided in Appendix E (see listing of photograph numbers and accompanying

£

rom the remediation contract SOW, performance specifications, and
Work Plan.

drawing in Appendi %z'- photograph identification). Information regarding the remediation
approach was obtaingd§
- the OU3 Integrated /R

3.1 Building 6A — Metals Fabrication Plant

Background
Building 6A (Metals Fabrication Plant) is a sigd

approximately 350 ft. x 620 ft. and 50 ft._hi

Building 6A consists of a structural steel frame on a reinforced poured concrete base and floor

le-level, irregularly shaped building measuring

¥with a partial basement 20 ft. below-grade.

with transite siding and roofing. For shielding purposes, several concrete walls separate some
of the process areas. The floors are poured concrete, except for three process areas that have

‘acid-brick-lined diked areas (Scrap Pickling, Old Water Treatment, and Chip Briquetting). The

acid brick in thése three process areas have been identified ingthe OU3 RI/FS Report as

potential mixed wastes and must be treated and disposed of
Disposal Facility (PCDF).

if~a Permitted Commercial

Process Area Description — Building 6A was designéd to perform major uraﬁium metal
fabrication processes, including rolling, machining, heat treating, pickling, scrap metal
briquetting, and inspection/packaging of products. All processes were discontinued in 1989;
however, most of the process equipment has not been dismantled or removed frorn-Eé
building. Some machining equipment was removed to clear Building 6A for waste inventory

storage that occurred through 1998.

34

o

10

n

12

13

14

15

16

17

18

19

20

21

22

23

25

26

27

28




. Implementation Plan for the 33 "ECDC Doc. Control 1763-PL-0001 (Rev. A)
Plant 6/EW Complex (Draft] April 1999

The major processes performed in Building 6A, including many of the éub-processes that were

r. 2203

lling;Mill Process Area. The R‘olling Mill was constructed in 1952 to roll uranium ingots

involved, are described below.

Rg

in, and currently occupies, the majority of the western half of Building 6A (known as the Mill

ed from Plant 5) into rods, flats, or ovals as required. The Rolling Mill was constructed

Room). The equipment has been abandoned in place and is largely inaccessible because of
uranium dust contamination. Sub-grade access to the mill exists throughout most of the
Rolling Mill bay. \

Production from the B _g Gl ng Mill was permanently shut down i in the 1970s. Additionally, the
NuSal Furnace (orlglna Iypart of the Rolling Mill process area) was used during the 1980s for
beta heat treating ingots before shipment for extrusion. The Rolling Mill process area included

the sub-processes detailed below.

New Ingot Furnace. Uranium metal (in the form of ingots) was received by the ingot storége
area to be scheduled for rolling. The ingofﬁstored until they were charged to the ingot
furnace. The New (automatic) Ingot Furnacg' wasian electrically heated, continuous liquid bath
furnace that heated the ingots sufficiently to allow rolling. A salt bath of lithium carbonate
(Li,CO;) and potassium carbonate (K,CO,) wés used as the heating medium. The New Ingot

" Furnace delivered the heated ingot to the Blooming Mill approach table.

Blooming Mill. The function of the reversing Blooming (billet) Mi s to reduce the cross-
sectional area of a heated ingot (as received from the New Ingot Féifnace) to a point where the
size and shape of the pieces were suitable for further cross-sectional reduction in the
Continuous Bar Mill. The ingots were discharged from the Blooming Mill onto the runout table.
Cropping. The cropping step followed rough rolling in the Blooming Mill and removed the end
portion of the billet that had been distorted or "fish-tailed" during the blooming process.
Cropping was accomplished with 60-ton up and down cut shears. The subsequent CT
material was sent for further processing in the Metals Fabrication Plant. The crop ends were
cooled in a water-filled tank and sent to the Metals Production Plant (Component 5A) casting

area for recycling. .
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Equalizing Furnace. The function of .the Equalizing Furnace was to receive the oval billets
(after they had been rolled, cropped, and cut into lengths) and increase their temperature. The

furnace was also used on occasion to reheat round bars, which had already been run through

t _ Ctlnuous Bar Mill but required a further reduction in cross section. Like the New Ingot
K,CO, for a heating medium.

Continuous Bar Mill. The function of the continuous Bar Mill was to convert oval billets {as
received from the Blooming Mill) to round bars so that they could be fed to the Core Machining

process to producegsie The Continuous Bar Mill consisted of alternate vertical and

horizontal roll standsg;
1, 3, and 5, while round passes were cut in the horizontal rolls at stands 2, 4, and 6. This mill
was designated "continuous" because the billet passed from stand to stand and was not

reversed for multiple passes through a single stand.

-Electrica/ Bay and Basement. The extreme western north-south bays of Building 6A contain
the electrical switching, transformer, and'disa‘. o%nect apparatus for support of the Rolling Mill

operation. In addition, a basement area exists Under a portion of the electrical bay.

Machining Area. The machining process area makes up much of the area in the eastern

portion of Building 6A and includes the following sub-processes.

Core Machining. The primary functlon of the machines in the achlnlng area was to
fabricate uranium rods into finished slugs. The routing of a slug § f':i

ough the machining area

was dependent on the specifications to be met.

The Core Machining area currently contains two cutoff lathes separated by three earlier cutoff
lathes, a drill press, a lathe, a chip conveyor, two vacuum cleaner units, and a condensate
tank. This equipment has been generally cleaned of metal waste, and coolant oil has been

drained.

Inspection Area. The Inspection Area covers a large portion of the northeastern quadrant of
Building 6A. The primary operations of the area were to inspect finished slugs and to ensure

that the slugs met all specifications. Although the specific layout of inspection equipment and
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stored product areas changed over the years, this a;ea'of the plant wa.s always used primarily
for inspection operations. As recently as 1989, equipment in the Inspection Area consisted
of a roller conveyor with gravity and powered sections, a gauging jig, ultrasonic testing
@e& scales, and wheeled carts for transporting shipping boxes. .

Miscellaneous Machining. Flat cropping and sampling operations were performed on horizontal
milling machines located in the southeastern areas of Building 6A. Cropping entailed cutting
the rough or top end of a flat billet resulting from the casting process in Plant 5 (Building BA).
Sampling was accomplished by drilling and cutting a small piece from the flat billet, for

laboratory testing. Mil

ling machines in the 4A Program (tank shielding) machined uranium flats
for the U.S. Army in§ I} 1980s. | | |
Maintenance Shop and Tool Machining. A local maintenance area is located northeast of the
main portion of the core machining area. Th_is shop provided specialized maintenance for
Building 6A machines and processes. A large machining area was also associated with the
maintenance shop to provide the cutting tools and jigs necessary for machining of uranium

metal in the main machining operations.

Chip Briquetting. Uranium turnings, machining chips, and uranium sawdust from the ‘

operations of Buildings bA, 6A, and 9A were collected, washed, pickled (in nitric acid), and
crushe_d to form dense metal briquettes for remelt casting feed. This processA was performed

in the southeastern corner of Building 6A.

Heat Treating Area. The Heat Treating process area included twe Sub-processes performed

in the south of Building 6A.

Salt Water (NuSal) Heat Treating. The purpose of Beta Heat Treating was to transform the

grain structure and relieve stresses of uranium rod stock by heat treating the rods in a salt bath

furnace. Beta Heat Treating facilities were not included in the orlglnal (1952) plant Iayout
however, the facilities were in place by 1958. During the years of Rolling Mill operatlons i h
Beta Heat Treating facilities were used to process rods as they left the flying shear. The ta
or Salt-Water (NuSal) Heat Treating System consisted primarily of a furnace and a water
quench tank. The furnace used a 50/50 blend of sodium chloride (NaCl) and potassium

chloride (KCI) as a heating medium.
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Amsler-Morton Furnace The Amsler-Morton Furnace is adjacent to the Enriched Uranium
Restricted Area in the southeastern corner of Building 6A. The area is inaccessible because
of high radiation exposure rates; consequently, information in this report has not been field
m The furnace was used to heat-treat cores until its shutdown in 1970. Like the NuSal
l;['_e‘g;ﬁeating Furnace, the Amsler-Morton Furnace used a 50/50 blend of NaCl and KCl. The

area also houses a water quench tank.

Vacuum QOutgas Fumace. The Vacuum Outgas Furnace has arefractory-lined heating zone and
a water-cooled cooling zone. The furnace and associated instrumentation are currently located
at the extreme sout nd of Building 6A. The furnace was used for out-gassing and baking
mold coatings of grm molds that were used in Buildings 5A and 9A. The Vacuum Out-gas

Furnace is currently empty.

Old Water Treatment. The Old Water Treatment Plant, also known as the Plant 6 Sump, is
located in a separate- room in the northwestern corner of Building 6A. The Old Water
Treatment facility started up when the plant opened in 1952. Some components of the facility

currently remain in use.

During the production era, typical wastes sent to the water treatment process included
acidified wastewater from the briquetting carousel sumps, slug washer tank fluids, and scrap
pickling tank fluids. The aforementioned liquids were pumped to the 6,000-gal acid-hold tank
or to the Scrap Pickling outside spent acid tank. Other treated liquids included non-acid and/or
oily wastewater from floor sumps, nearby buildings, pads (stor re roff and fire deluge), oil

clarifiers, and the Rolling Mill. These liquids were pumped to the O'éOO-gaIIon inside settling

tank or temporarily to the outside tank.

Pickling Area. The Pickling process area includes two pickling processes, an acid gas handiing

process, and the machining processes coolant clarifier process.

Scrap Pickling. The Scrap Pickling equipment consists of a three-corripartment stainless stee
rectangular tank that rests on the floor such that the uncovered top is approximately waist-
high. Uranium scraps, ingots, and debris were routinely cleaned of surface oxidation in the
Scrap Pickling area. The pieces wére processed in mesh baskets or trays and then submerged

in and moved between the tanks by an overhead track/hoist system. The entire Scrap Pickling
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system was drained at plant shutdown in 1989. The tanks are free of visible residue. The

trench behind the unit is visibly empty; however, the sump pump area currently contains
liquids. )

Slug.Pickling. Various types of uranium cores (collectively known as "slugs") were cleaned

in this assembly line process. The slug washer used a concentrated caustic spray solution as
the first step for removal of residual oil, dirt, and salt from the slugs. Following a water spray
rinse, some products were moved off-line if pickling was not required, but most passed
through a concentrated nitric acid dip, followed by a water rinse. The process continued with
a neutralization rlncllowed by a hot water spray-and-dip rinse, and ended with hot air

drying. The fluids |n

heated by steam an /or hot water internal heat exchangers.

Coolant Clarifiers. Three coolant clarifiers with rakes and pumps are located near the east side
of Building 6A. The coolant oil from the Acme-Gridley machines, Turret Lathes, Heald

Borematic machines, Centerless Grinders, and Cross Transfermatic machine went through

clarifiers, where the insoluble oil layer was n

consisted of three primary components: a tank, flotation cell, and sludge scraper mechanism.

The tank was constructed with two compartments, for dirty and clean coolant. The flotation

cell included a motor drive rotor-stator assembly that provided a froth to entrain the insolubles

and two skimmers driven by a separate motor. The sludge scraper mechanism contained a
series of scrapers mounted on a drag chain conveyor that was driven at slow speed by a

separate motor.

NO, Destructor. The NO, Destructor equipment was installed fo serve various acid-related -

pickling processes in Building 6A: the Scrap Pickling operation, part of the Briquetting
Carousel, and part of the Slug Washer line. Fumes from collection hoods over those processes
were ducted directly to the bottom of the NO, Destructor’s first scrubbing tower. Flow
through the system was provided by a blower in the roof-mounted exhaust stack. The fumes
traveled up the first scrubber, exited at the top, entered the bottom of the second scfﬁ?é?ﬁ

and finally exited. Sodium sulfide (Na,S) solution provided the NO, destruction capabili

Remedial Tasks

Initial design anticipates five remedial tasks for Building 6A; these are described below.

99

‘f the Slug Pickling tanks, and the fan-forced air in the dryer, were:

Kimmed with rakes. The Coolant Clarifier units
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Inventory Removal
Plant 6 was used for storage of waste/product inventories until consolidation of waste
management operations on the Plant 1 Storage Pad in late 1998. Listed below in Table 3-1

are the)inventory material numbers for Plant 6.

TABLE 3-1 Building 6A Inventory Material Removed

Uranium Metal : White Metal Box . 13 65,062
Solid Uranium Metal Q [;,‘ 55-gallon drums 78 96,060
Co-Packaged Solid UraniumiMetal ' Sea/Land 44 N/A*

* Net Weights will be determined prior to shipment

Facility/Safe Shutdown

Except for external power being supplied to the perched water system, utility disconnects and
removal of gross contamination and hold-up material were performed on this facility during the
facility/safe shutdown preparatory action. Facility/Safe Shutdown activities were completed
March 11, 1999. In the event that additiona @&hld-up materials are discovered in inaccessible
equipment or systems, the FEMP Facility.éz? hutdown workforce will be mobilized to

remove that material once it becomes accessible.

TABLE 3-2 Plant 6 Hold-up Material Quantities

Process Residues 001 D 12,513

Contaminated Coolant Oil 009 E ) 5589

Contaminated Oil 015 ' 16,290

Contaminated Metallic Filter ' 025 80

Elements

Dust Collector Bags 029 400

Oily.SIudge, High Free Metal 041 475 S
Furnace Salt 060 29,500 i%_
Dust Collector Residues 132 1,620 -}i-
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Asbestos Removal ’ t . 2 2 0 3
Table 2-2 identified the areas in Building 6A that contain friable asbestos. Other areas of

special note are listed below:

D

./
¥ The built- up roofs at the southeast corner of Plant 6 (column lines 22 through 30) and
along the east side of Plant 6 (column lines 11 through 18) contain asbestos. The

other built up roofs in the complex do not contain detectable levels of asbestos fibers.

® Exterior gutters and roof valleys contain debris which contains detectable amounts

o e
(>1%) of fna

5N
e brick and mortar in several furnaces in Plant 6 have been sampled

sbestos fibers. This gutter debris should be considered friable ACM.

® The refracto fir
and found they do not contain asbestos. The furnaces which have been sampled are:
salt oil treatment furnace, tocco heat treatment furnace, nusal furnace, enclosed
furnace, equalizing furnace, salt bath furnace, and the old ingot furnace stack. The
built- up roofs at the southeast corner, of Plant 6 (column lines 22 through 30) and
along the east side of Plant 6 (colum&ines 11 through 18) contain asbestos. The

other built up roofs in the complex MOntain detectable levels of asbestos fibers.

Surface Decontamination
Building enclosures and personal and material access vestibules will be required for Building
6A depending on the facility turnover radiological survey results to be obtained following safe

- shutdown. The building will have to meet facility release criter fin Part 8C of the RFP prior

to opening up the facility to the environment.

The preferred method for decontamination of equipment and system cofnponents is
hydroblasting as allowed by Specification 01517. FEMP Project Management inspection of
decontamination surfaces will follow to ensure that applicable criteria for decontamination are

met.

Above-Grade Dismantlement , ‘
Per Specification 01515 Section 3.2 C.1 the active Plant 6 perched water system shall remain

intact/uninterrupted during the course of D&D.
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It is anticipated that dismantlement work in Building 6A will be performed in a contamination
or high contamination area, and an airborne radioactivity area as defined in 10CFR 835.

Followmg equipment/system dismantiement, the interior of the structure will be surveyed to

~5 hat facility release criteria have been met. Transite roofing and siding panels will be

rémoxed prior to structural dismantlement. The method of structural dismantlement will be

proposed by the Contractor.

3.2 Building 6B — Plant 6 Covered Storage Area

Background
Building 6B (Plant 6 f
It is rectangular, measunng approximately 42 ft. x 60 ft. and 12 ft. high. Building 6B covers

a storage pad east of the Metals Fabrication Plant (Building 6A) and consists of a structural

steel frame with no sides and a metal roof on a reinforced concrete base.

Process Area Description — Building 6B is considered one process area and was used to store

drummed uranium chips, turnings, briquet ﬁ and residues for processing in the Metals

Fabrication Plant or shipment to the Plant (Building 8A). Subsequently,
maintenance/inventory wastes had been stored in Building 6B in metal shipping containers

during Waste Management operations through 1998 but have since been removed.

Remedial Tasks

Initial design anticipates three remedial tasks for Building 6B; these are described below.

Facility/Safe Shutdown

Utility disconnects and removal of gross contamination material were performed on this facility

during the facility/safe shutdown preparatory action.

Surface Decontamination

Building enclosures and personal and material access vestibules may be required for Building
6B depending on the facility turnover radiological survey results to be obtained following-safe
shutdown. The building will have to meet facility release criteria in Part 8C of the RFP prior

to-opening the facility up to the environment.
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Above-Grade Dismantlement | - | : N 2 2 O 3

Based on the 12 foot height and construction of Building 6B, it appears that structural
dismantlement may be accomplished by use of a trackhoe-mounted shear. The method of

: suct‘% ral dismantlement will be proposed by the Contractor.

3.3 Building 6C — Plant 6 Electrostatic Precipitator South

Background
Building 6C (Plant 6 Electrostatic Precipitator South) is a single-level building measuring

approximately 16 TS
Metals Fabrication ljﬁn i\ {Component 6A) and consists of a poured concrete base and .floor,

a structural steel frame, and corrugated steel siding and roofing.

Process Area Description - Building 6C contains one process area, an electrostatic precipitator
(Precipitron), which handled exhausts vented from the machining processes in the Metals
Fabrication Plant. The electrostatic elements were typically not powered because exhausts
contained moisture. Building 6C currently britains the Precipitron and air filters.

Remedial Tasks

tnitial design anticipates three remedial tasks for Building 6C; these are described below.

Facility/Safe Shutdown

Utility disconnects and removal of gross contamination were perfgr gd on this facility during

the facility/safe shutdown preparatory action.

Surface Decontamination

The building will have to meet facility release criteria in Part 8C of the RFP prior to opening the

facility up to the environment.
Above-Grade Dismantlement

Equipment and interior bulk materials will be removed prior to structural dismantlerent.

Structural dismantlement may be accomplished by use of a trackhoe-mounted shear. The

g

method of structural dismantlement will be proposed by the Contractor.
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3.4 Building 6D — Plant 6 Electrostatic Precipitator Central

Background .
%ent 6D (Plant 6 Electrostatic Precipitator Central) comprises a steel precipitator

hBusifig, approximately 12 ft. x 20 ft and 15 ft high, and two cyclone separators in a
concrete diked area. Building 6D is adjacent to the east side of the Metals Fabrication Plant

(Corﬁponent 6A).

Process Area Description - Component 6D contains one process area, an electrostatic

3 £
Metals Fabrication Blart.
ki 2N
exhausts contained moisture. Building 6D currently contains the Precipitron, air filters, and

precipitator (Precipithat handled exhausts vented from the machining processes in the

The electrostatic elements were typically not powered because

two cyclones.

Remedial Tasks

Initial design anticipates three remedial tasks for Building 6D; these are described below.

" Eacility/Safe Shutdown

Utility disconnects and removal of gross contamination were performed on this facility during

the facility/safe shutdown preparatory action.

Surface Decontamination

The building will have to meet facility release criteria in Part 8C of gieRFP prior to opening the

facility up to the environment.
Above-Grade Dismantlement

Equipment and interior bulk materials will be removed prior to structural dismantlement.
Structural dismantlement may be accomplished by use of a trackhoe-mounted shear. The

Contractor will propose the method of structural dismantlement.

3.5 Building 6E — Plant 6 Electrostatic Precipitator North

Background
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approximately 16 ft x 30 ft and 14 ft high. Building 6E is adjacent to the east side of the
Metals Fabrication Plant (Component 6A) and consists of a poured concrete base and floor,

tructural steel frame, and corrugated steel siding and roofing. b 2 2 U 3
s ]

s Area Description - Building 6E contains one process area, an electrostatic precipitator

{Precipitron), which handled exhausts vented from the machining processes in the Metals
Fabrication Plant. The electrostatic elements were typically not powered because exhausts

contained moisture. Building 6E currently contains the Precipitron and air filters.

Remedial Taské
5

Initial design anticiphree remedial tasks for Building 6E; these are described beiow.

Facility/Safe Shutdown

Utility disconnects and removal of gross contamination were performed on this facility during'

the facility/safe shutdown preparatory action.

Surface Decontamination
The building will have to meet facility release-criteria in Part 8C of the RFP prior to opening the

facility up to the environment.

Above-Grade Dismantlement
Equipment and interior bulk materials will be removed prior to structural dismantiement.

Structural dismantlement may be accomplished by use of a trackhoe-mounted shear. The

Contractor will propose the method of structural dismantlement. -

3.6 Building 6F — Salt-Oil Heat Treatment Building

Background , ,
Building 6F (Salt-Oil Heat Treatment Building) is a single-level building that adjoins thepsonth

end of the Metals Fabrication Plant (Component 6A). The rectangular building measéres
approximately 25 ft x 45 ft and 20 ft high. The building consists of a structural steel frame

on a concrete base with transite siding and roofing panels.

Process Area Description - Building 6F contains an immersion electrode salt furnace, a molten

So
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salt ta'nk, an oil quench tank, a hot water washer with attached sump tank, two heat

exchangers, a trench;éd floor sump, and a chain conveyor. All of the equipment is included

located at the south end of the Metals Fabrication Plant. This was the only production molten
salt-dip operation at the site that used oil rather than water for quenching. Heat treating and
quenching operational times and temperatures were strictly controlled to achieve uniform core

grain properties. The Mark 31 cores were loaded into steel baskets and heated in a 50/50

molten salt mixture [6f Sodium chloride and potassium chloride. The furnace was electric,

rateg-cooled electrodes.

24

with three pairs of

Remedial Tasks

Initial de.si'_g_n'anticipat_e_s three l;em_edial tasks apply to Building 6F; these are described below.

Facility/Safe Shutdown

Utility disconnects and removal of gross cong

nation were performed on this facility during

the facility/safe shutdown preparatory action.

Surface Decontamination
Building enclosures and personal and material access vestibules may be installed prior to
commencing D&D activities with Building 6F. If utilized, the enclosure and vestibules will be

maintained until the facility reiease criteria contained in Part 8C of,. the RFP are met.

Above-Grade Dismantlement

It is anticipated that dismantlement work in 6F will be performed in a contamination or high
contamination area, and an airborne radioactivity area as defined in 10CFR 835. Following
equipment/system dismantlement, the interior of the structure will be surveyed to ensure that
facility release criteria have been met. Transite panels will be removéd prior to str

dismantlement. The method of structural dismantlement will be proposed by the Contracgor.
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3.7 Building 6G — Plant 6 Sump Building : :
| . 2203

Background
MQ 6G (Plant_6 Sump Building) is a newly built, unused, multi-story structure located on

rthwest corner of the Metals Fabrication Piant (6A). The Plant 6 Sump Building is
constructed of a steel frame with metal siding and roofing. The structure Was built on a
reinforced concrete pad. The approximate dimensions of Building 6G are 42 ft x 90 ft x 39
feet in height.

Process Area Descri 5tin - The Plant 6 Sump/Building was constructed for the purpose of

4]

replacing the existi ter treatment system in the Metals Fabrication Plant. The new
system was never utilized due to suspension in site production activities. Based on a visual
inspection, at least ten floor sumps are located around the periphery of the building. Each
sump is individually diked with concrete. Utility and process piping is‘present in the building
including nitric acid lines and insulated steam lines. No visible signs of chemical

contamination are present. As the facility js new and unused, there are no anticipated

contaminants for Building 6G.

‘Remedial Tasks

Initial design anticipates three remedial tasks apply to Building 6G; these are described below.

Facility/Safe Shutdown

Utility disconnects and removal of gross contamination were perf ! ed on this facility during

r
the facility/safe shutdown preparatory action. E

Surface Decontamination

Since Building 6G was not used during FEMP production operations only gross surface

cleaning is expected.

Above-Grade Dismantlement
ADOVEe-1ade VisiNanteinelit i

It is anticipated that the majority of the work in 6G may be performed in a controlled aea.

Following release cleaning of the interior of the Building 6G, structural dismantlement will

SZ

most likely be pérformed with a trackhoe-mounted shear.

10

11

12

13

14

‘15

16

17

18

20

21

22

23

24

25

26

27



Implementation Plan for the 46 ECDC Doc. Control 1763-PL-0001 (Rev. A)
Plant 6/EW Complex (Draft) : . . April 1999

3.8 Building 77 — Finished Products Warehouse (4A Warehouse)

Background _ '
ildig 77 (Finished Products Warehouse/4A Warehouse) is a single-story building. It is

=5
Lgﬁzab%ular, measuring approximately 120 ft x 162 ft and 12 ft high. The building consists

of a structural steel frame on a reinforced poured concrete base and floor with noninsulated,

corrugated metal siding and roofing.

Process Area Description - Building 77 was constructed as a storage warehouse for flat

uranium ingot produgts}
;73.'

Warehouse, is currently being used for the storage of containers of enriched restricted

aiting shipment and miscellaneous reject products, as well as the

interim storage of u um materials awaiting processing. Building 77, Finished Products
materials; however, these containers will be removed as an inventory removal preparatory

action prior to facility turnover to D&D Project Management.

Remedial Tasks

Initial design anticipates three remedial task Building 77; these are described below.

Facility/Safe Shutdown

Facility shutdown will be performed by FEMP Waste Management prior to turnover to Plant
6/EW Complex D&D Project Management; Stored materials will be removed and surfaces of
the building will undergo gross contaminant removal as needed. A radiological survey of the

building will be provided as a condition of turnover.

Surface Decontamination
Based on process history and radiological survey data, typical decontamination measures are
anticipated for Building 77; the design did not identify any conditions that would require

particular decontamination methods not already addressed by the specifications.

Above-Grade Dismantlement ' E

It is anticipated that the dismantlement of Building 77 will occur by shearing.

43
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~ 3.9 Building 79 — Plant 6 Warehouse _—
& 2203

Bakground

iIdvi:“@g 79 (Plant 6 Warehouse) is a single-story building. The rectangular building. measures -
a%p.wgzmately 100 ft x 170 ft and 15 ft high. It consists of a structural steel frame with

noninsulated, corrugated metal siding and roofing on a reinforced poured concrete base and

floor.

Process Area Description - Building 79 currently serves as a designated RCRA hazardous

waste managementjanit (HWMU #37). It is also used for the storage of containers of
polychlorinated bipEgP“MPCB) wastes. The warehouse is located east of Plant 6. It
measures approximately 100 ft. x 170 ft. and consists of a steel frame, with an 8 inch thick
reinforced concrete slab. The warehouse is divided into three bays delineated by concrete
curbing. The concrete curbs vary in height with a minimum curb height of six inches.
Building 79 has operated as a hazardous waste management unit since 1989 and has been
used for the storage of PCB wastes since 198. The previously sealed floors and curbs were

re-coated with a chemically resistant sealant.ecember 1992. The drum equivalent storage

capacities for each bay are as follows:

Bay A - This bay is approximately 58 ft. x 78 ft. and has a maximum storage
capacity of 1,492 55-galion drum equivalents.

Bay B - This bay is approximately 54 ft. x 86A ft. and_has a maximum storage
capacity of 1,448 55-gallon drum equivalents. »

Bay C - This bay is approximately 54 ft. x 82 ft. and
capacity of 1,256 55-gallon drum equivalents.

has a maximum storage

Remedial Tasks

Building 79 is currenily being used for the siorage of containers of hazardous wastes and
PCBs; howevef, these containers will be removed as an inventory removal preparatory @aeti
prior to facility turnover to Plant 6/EW Complex D&D Project Management. Aside from utility
disconnections and removal of salvageable equipment, no other preparatory actions will be
necessary. There exists a possibility that HWMU #37 will be closed prior to the D&D of the

Plant 6/EW Complex to allow for the building to be utilized as storage and or change/decon

59

area facility.
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HWMU Decontamination

Purpose: The decontamination requirements needed to accomplish the remediation goals for
Plpant'6 Warehouse (HWMU #37) consistent with the RCRA/CERCLA Integration strategy'are
d!ifécus%e‘ d in Section 3.5.3.3 of the OU3 Integrated RD/RA Work Plan.

Scope: The Plant 6 Warehouse has been designated as an active HWMU because it has been
used to store RCRA hazardous wastes (characteristic and listed) for greater than 90 days
(OAC 3745-66-70 and 40 CFR 265.170). Prior to turning this building over to the

Contractor, all containers of waste will be removed from the building.

Facility records doc at that 117 spills of hazardous waste have occurred in this HWMU.
These records indicate that the spills occurred after the application of the sealant coatings to
the floors of the bays; they were of very low volumes (the total quantity of waste released
from these spills is approximately 33 gallons); and they were promptly cleaned up. T_he
largest quantity of Waste spilled is 19 gallons of sludge characterized as DOO5 (bariurh) and
DOO08 (lead). This spill occurred in 1989. Tw spills involving a total quantity of two ounces
of PCB wastes have been documented fbr th &nit. These spills were also promptly cleaned

d’

up.

Due to the nhumber of hazardous waste spills recorded in this unit, a decontamination rinse
will be conducted to verify that the unit is closed in accordance with Ohio EPA closure
standards. The secondary containment structures will be vacuu and/or hydrocleaned to
remove surface residues. The surface of each bay will be rinse

keaching Procedure (TCLP)

vith a solution of potable

water. The rinseate will be sampled for the Toxic Characteristi
constituents associated with wastes stored in this uni"c to verify decontamination in
accordance with Ohio EPA Closure Guidance requirements. These constituents include
arsenic, barium, cadmium, chromium, lead, mercury, selenium, silver, benzene, carbon
tetrachloride, chlorobenzene, cresol, chlordane, 1,4-dichlorobenzene, pyridine,
hexachlorobutadiene, hexachlorobenzene, 1,2-dichloroethane, 1,1-dichloroethylene) :
dinitrotoluene, hexachoroethane, nitrobenzene, 2,4,6-trichlorophenol, tetrachloroethy!;e‘;rle,
trichloroethylene, vinyl chloride and methy! ethyl ketone. Since the rinseate may contain
RCRA-listed and characteristic wastes, it will be evaluated and managed per procedure EP-

0005, “Controlling Aqueous Wastewater Discharges into the Wastewater Treatment

Systém. " | gg
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Above-Grade Dismantlement : L . 2 2 0 3

It is anticipated that the dismantlement of Building 79 will occur by shearing.

Background' _
The Receiving/Incoming Materials Inspection Building (82A) is located south of the Elevated

Potable Storage Tank (20D). Building 82A consists of a structural steel frame, metal siding
and roofing, and a reinforced concrete base. The dimensions of the building are approximately
100 ft x 100 ft x 1 ﬁb i

Process Area Descritio- The Receiving/Incoming Materials Inspection Building is used to
accept and examine the nonradioactive materials and supplies which arrive routinely at the
site. There are offices and receiving equipment in the building. The building is also used as
a controlled area exit. During an inspection, no visual chemical contamination was noted.

There are no anticipated contaminants for Building 82.

Remediél Tasks

Initial design anticipates three remedial tasks for Building 82A.

Facility/Safe Shutdown

‘Facility shutdown will be performed by FEMP Waste Management prior to turnover to Plant
6/EW Complex D&D Project Management. Surfaces of the ng will undergo gross
contaminant removal as needed. A radiological survey of the building will be provided as a
condition of turnover. |
Surface Decontamination - '

| Based on process history and radiological survey data, typical decontamination measures are
anticipated for Building 82A; the design did nbt identify any conditions that would require

particular decontamination methods not already addressed by the specifications.

Above-Grade Dismantlement

It is anticipated that the dismantiement of Building 82A will occur by shearing.
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3.11 Component 20D — Elevated Potable Storage Tank

Background

G

_m ent 20D (Elevated Potable Storage Tank) is located along 'E' Street, east of the Metals

Fabrication Plant (6A) and south of Building 79 (the Plant 6 Warehouse). Compon‘ent 20D is
a steel structure 100 feet in height supporting a 30 ft x 40 ft water storage tank.

Process Area Description - Component 20D was utilized to store water for onsite fire
protection and other potable uses.. Component 20D has a maximum storage capacity of
210,00 gallons. Thegwater was received from Well Houses 1, 2, and 3 (20E, 20F, and 20G,

B inspection, no visible chemical contamination was noted.

'Remedial Tasks

Initial design anticipates three remedial tasks for 20D.

Facility/Safe Shutdown

Facility/safe shutdown activities will consist .

de-energizing all electrical utility services.

Asbestos Removal
Asbestos removal will consist of removing insulation from the center standpipe. Asbestos

work areas will be established around appropriate sections of Component 20D.

Above-Grade Dismantlement
Dismantlement of this component will generate structural steel pipe. Concrete support
footings will be left in place and removed with other at- and below-grade materials by the

SCEP Area 4A excavation project.

3.12 Component G-008 Pipe Bridges

Background T
The pipe bridges are steel structures which support the steam lines and other lines requited
for process support activities which took place in the Plant 6/EW Complex components. The
pipe bridges associated with the Plant 6/EW Complex are approximately 850 linear feet running
from Building 82A westward to "D" Street, north to 2™ Street, and eastward to "E" Street.
Refer to drawing 06X-5500-X08262 for_exact scope.

)
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Remedial Tasks ’ t, 2 2 0 3 1
Three remedial tasks are anticipated for the exterior pipe bridge and associated piping, conduit, 2
and equipment that reside within the Plaﬁt 6/EW Complex project area. 3
Safe Shutdown Kt 4
Facility/safe shutdown activities will consist.of de-energizing all electrical utility services, 5
disconnection and isolation of steam lines, and disconnecting water/condensate lines. No hold- 6
up materials are present in this combonent. , 7
Asbestos Removal . 8
Asbestos removal nsist of removing insulation from pipes ahd steam lines. Individual 9
asbestos work areawil e established around appropriate sections of Component G-008. 10
The ACM is in good condition and has not caused ahy areas to be designated as asbestos 11
areas because of the concern for friable asbestos. Approximately 1523 linear feet of pipe 12
insulation on 4" - 8" diameter pipe and 350 linear feet of pipe insulation on 10" - 12" diameter 13
pipe will be removed as part of the asbestos removal activity. : 14
Above-Grade Dismantlement . 15
Dismantlement of this component will generate structural steel, pipe and conduit. Concrete 16
support footings will be left in place and removed with other at- and below-grade materialsby = 17 -
the SCEP Area 4A excavation project. | 18 nE
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4.0 SCHEDULE

This section presents the planning and implementation schedules for the Plant 6/EW Complex
m:»ject. Figure 4-1 presents the schedule for implementation of field activities beginning
vﬁ;@ e Contractor's Notice To Proceed (NTP) and ending with the submittal of the Project
Completion Report. The schedule shown in Figure 4-1 was developed based on the inclusion
of all the components listed in Section 1.2 into the D&D contract. Within Figure 4-1, the
primary milestones of the project include NTP, project completion ("Completion of Field
Activities"), and the preparation and submittal of the Project Completion Report to U.S. EPA

and Ohio EPA.
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5.0 MANAGEMENT

The implementation of the Plant 6/EW Complex D&D project will be performed through a
céordl‘ated effort by the D&D Contractor, FEMP Project Management and support

i

Plan provides the overall management structure applied to this remediation project. A

an iations, and DOE Project Management. Section 7 of the OU3 Integrated RD/RA Work

description of project-specific management responsibilities has been highlighted for the Plant
6/EW Complex in this section. '

DOE will provide dirgetyproject oversight in two ways, both of which become a concerted
effort to ensure that r&

!

from the Fernald Area Office whose responsibilities will be to perform independent field

jedial activities are performed aécording to project specifications and
requirements. The lé%lfice of Safety Assessment has assigned a Facility Representative
oversight of all remedial activities performed under this project. This individual will be
responsible for weekly coverage of all field activities and necessary reporting to the DOE
Program Manager at the Fernald Area Office. The_ Facilities Representative will have the
authority to stop work if conditions warranﬁ{h action. DOE Fernald Area Office will also
conduct field oversight in the areas of constrl ctiin\, engiheering, quality assurance, and health
and safety. The DOE Facilities Represeﬁtative and others will immediately notify the DOE

Project Manager of any issues or problems that arise in an effort to seek prompt resolution.

The DOE Project Manager and the environmental management contractor, Fluor Daniel Fernald,

will oversee the remedial action through its project team review and-approval process and by

performing the following functions:

. ensuring that the Contractor is provided with the proper direction and
support necessary to meet the remedial action objectives for this project;

. detailing all work conditions and scope requirements;

° conducting an alignment meeting where all project personnel will be
instructed on the Safe Work Plans, pre-construction meetings, daily pre-
work scope and safety briefings, and weekly coordination meetings with
the Contractor to address all concerns, schedule status, planning,
progress, and deviations;

. performing quality assurance and quality audits of all remediation tasks
to determine adherence to work scope conditions;

Al
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. verifying work is performed in compliance with approved health and safety
plans; '

r. 2203

performing pre-final and final inspections; and

manage D&D of the components, material “sizing, segregation, and
loading into containers and/or stockpiling. Container transport to and
from the project area will be performed by FEMP Waste Management
personnel.
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APPENDIX A E: 2203

PROPOSED SAMPLING

val types of sampling were identified early in the design procéss to support both the
desugn itself and to support loglstlcal planning for field remediation. The scope and
requirements for potential D&D samphng were outlined in the Sampling and Analysis Plan,
included as Appendix D to the OU3 Integrated RD/RA Work Plan. A pro;ect-specnfrc summary

of the sampling types |s included below.

Characterization Sc:eem g ,
Lead screening was conducted during the OU3 RI/FS using X-Ray Fluorescence (XRF)

screening of media for lead based paint. No additional XRF screening was required to support
D&D design. Radiological surveying has been conducted for fixed and removable radioactive
contamination using Geiger-Mueller radiological contamination meters and will continue to be

used throughout D&D activities to verify thatfa

diological facility release criteria (i.e., release
from containment) are met Equipment aterials being removed from the project

contamination area during demobilization wnll be surveyed for radiological contamination.

Asbestos v
This category represents samples that have been collected to verify whether a certain material

is considered ACM and whether the ACM is regulated or non-regulated. Asbestos surveys

were conducted prior to the design of this D&D project and the esults were incorporated.
Section 2.1 presents a summary of the friable ACM results. Itis
asbestos bulk samples will be needed during D&D. Asbestos air sampling will be performed

_during asbestos abatement. .

Secondary Waste (Decontamination Water) .
It is expected that up to 75,000 gallons of decontamination washwater could be gen€rated

|

during equipment cleaning. Samples will be used to determine the need for treatment pri_czito

discharge into the AWWT. Based on the washwater volume estimate, nine samples would be

¢f

t.anticipated that additional -
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needed to characterize washwater for isotopic radionuclides and heavy metals, and an

estimated 10 s%mples would be needed to evaluate enrichment (i.e., levels of U-235 to total

decontamination washwater is generated but prior to actual sampling. An example of a typical

wastewater sampling plan is attached to Appendix D of the OU3 Integrated RD/RA Work Plan.

Nevada Test Site (NTS) Confirmatory

S, shipment, one percent of each material/waste stream going to NTS

ch container that makes up the one percent, three samples will be

To qualify debris fo

will be sampled. For

taken and analyzed | accordance With the NTS Waste Acceptance Criteria (WAC).

Permitted Off-site Commercial Disposal Facili

Sampling is anticipated from potential mixed waste sludge that will be collected from the
settling of decontamination washwater and associated filtercake. Mixed waste may result
from the collection of lead-based paint in thie\filtrate. Sampling and analysis required for

shipment certification will be as specified by theypermitted facility's WAC. Section 3.2.3 of

the SAP contained in Appendix D of the OU3 Integrated RD/RA Work Plan addresses analytical

requirements for off-site disposal.

Asbestos Air Mohitoring
Asbestos air sampling will be necessary since friable AC ith be removed prior to

dismantiement under controiled abatement methods per Spegification Section 01516.

Occupational air sampling for asbestos will be performed as required by OSHA standards.

Radiological Air Monitoring
Data from the IEMP site-wide routine environmental air monitoring program will be used to

complement the occupational air monitoring program. Per the FDF Radiological Control
Requirements Manual, occupational air (i.e., breathing zone) samplers will be w%ﬁ@
approximately twentY—five percent (25%) of the workers in each work group/crew (minimum
of one worker) when performing airborne generafing activities in a contamination area, high

contamination area, or an airborne radioactivity area.

W8
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[ "V

'EVALUATION OF MATERIAL DISPOSITION ALTERNATIVES
FOR THE PLANT 6/EW COMPLEX

& OU3 Record of Decision for Final Remedial Action, the selected disposition route for

the majority of OU3 radiologically contaminated material, including accessible metals, is

placement in the On-Site Disposal Facility (OSDF). However, in support of DOE’s co_mmitmen;c,.

to evaluate recycling on a case-by-case basis duri_ng each above-grade D&D project design (per
Section 3.3.6.1 of the OU3 Integrated Remedial Design/Remedial Action Work Plan under the

subheadihg of Unre

jctive Release Recycling/Reuse), an evaluation of disposition alternatives

was performed for p q@ ally recyclable/reusable materials estimated to be generated from the
Plant 6/EW Comple

Alternatives (the "Decision Methodology"), which was finalized in July 1997 following

¥sing the Decision Methodology for Fernald Material Disposition

extensive stakeholder involvement, 1,495 tons of potentially recyclable accessible metals
(OU3 Debris Category A) from all Plant 6/EW Complex components was evaluated by

comparing the four leading alternatives to on-site disposal.

The Decision Methodology consists of three g
Phase; and 3) Decision Phase. The fi_rst phase, the Threshold Phase, includes a comparative
evaluation of project costs for each alternative. The cost estimates which were established
under the Plant 4 Case Study (presented during July 8, 1997 public meeting; cost data dated
from September 27, 1996) were utilized for the 1,495 tons of structural steel from the Plant
6/EW Complex. Since total cost estimates for each recycling alternative are current, and other
factors such as vendor and market information have not significaEwhanged since the Plant
4 evaluation was performed, unit rates for each of the recy.cling a atives shown in the Plant
4 Case Study are considered valid for the Plant 6/EW Complex alternative disposition
~ alternative evaluation. The total cost comparison of the.disposition alternatives is shown in

Table B-1.

¢l

traSes: 1) Threshold Phase; 2) Life Cycle Analysis
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TABLE B-1 Total Cost Comparison for Disposition Alternatives

o 5 2 o DN S s D0TH Yl A ea

I¢ Disposal Facility $ 0.04 $119,600 -
endr Material Release Facility $ .41 | $1,225,900 -1025'%
FEMP Material Release Facility $0.97 ' $2,900,300 2425 %
"Recycle 2000" ' $1.20 - $3,5688,000 -3,000 %
Privatized FEMP Material Release Facility $ 0.56 $1,674,400 1,400%

The comparison of ta ?rﬂoi?o sts between disposal in the OSDF and the four recycling alterriatives

indicates that each @

criteria established for the Threshold Phase. As a result, only the lowest cost alternative (i.e.,
on-site disposal) meets the minimum criterion defined for the Threshold Phase. Thérefofe, as
identified in ihe Decision Methodology, no further cdnsidération of these decision alternatives.
is warranted and the'disposition decision the estimated 1,495 tons of accessible metals is
disposal in the OSDF. Should vendor or market conditions change significantly prior.to OSDF
al costs of any of the recycling alternatives

disposal of the structural steel, whereby th
approach the cost threshold for further evaluafioh, then an re-evaluation of the disposition

alternatives would be considered.
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APPENDIX C e

, PERFORMANCE SPECIFICATIONS . o
Dject specification included in this appendix represent a modified version of the original o

_ set of performance specifications contained in the May 1997 final version of the ou3 -
Integrated RD/RA Work Plan. These project-specific specifications incorporate lessons-learned 3
from previous D&D projects at the FEMP and identify new and innovative technologies and

methods that are applicable to the Plant 6/EW Complex D&D project.

R
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PART I

1.1

EE-Speciﬁéations 1763-TS-0001

SECTION 01010

GENERAL REQUIREMENTS

GENERAL

SUMMARY

A.

The intent of these specifications is to establish technical requirements necessary to support the
above-grade decontamination and dismantlement (D&D) of the structures and components at the
Fernald Environmental Management Project (FEMP).

In all cases where the terms "Vendor", "Seller", "Manufacturer”, or similar terms appear in these
specifications or in the appendices to these specifications, they shall be understood to refer to an
individual or firm(s) providing materials, equipment or services, as noted, under a contract to
Fluor Daniel Fernald (FDF).

In all cases where the term "Contractor" appears in these specifications, it shall be understood to
refer to the Contractor and their subtier contractors who are performing the D&D services at the
FEMP.

In all cases where the words "FEMP Project Manager” or "Construction Manager" appear, they
shall be understood to refer to FDF.

General: The technical specifications are of the abbreviated, simplified, or streamlined type and
include incomplete sentences. Omissions of words or phrases such as "the contractor shall," "in
conformity therewith," "shall be," "as noted on the drawings," "according to the plans," "a," "the,"
and "all" are intentional. Omitted words or phrases shall be supplied by inference in the same

manner as they are when a "note" occurs on the drawings.

. For convenience of reference and to facilitate the letting of contracts, the specifications may be

separated into titled divisions. The following defines the separations referred to in the
specifications: :

1. Division: Separate numbered division of specifications (e.g., Div. 16)
2. Section:  Separate numbered section of a division (e.g., Sec. 16020)
3. Article:  Separate numbered article of a subsection (e.g., Article 2.1)

Definitions: Certain terms and words as used throughout the specifications shall be defined as
follows, unless otherwise particularly specified:

1.  "Provide™: Furnish and install, complete, in place.
2.  "Indicated": As shown on the drawings and/or speciﬁed.
" 3.  "Directed," Shall be as directed, authorized, or permitted by FDF.
" Authorized,"
"Permitted":

: % Page 1 of Section 01010
. Rev. 0 ’

March 19, 1999




'~ 1.2 REFERENCES, CODES, AND STANDARDS

A

EE-Specifications 1763-TS-0001
SECTION 01010 E P 2083

4.  "Selected": Shall be as selected by the Contractor or FDF.

5.  "Satisfactory," Satisfactory or acceptable to FDF.
"Acceptable": '

6. "Necessary,”" . As necessary, required, or suitable for the intended purpose as
"Required," determined by FDF.
"Suitable":

7.  "Submit": Submit to FDF unless otherwise specified.

8.  "Above-grade": Refers to first, second, third, etc., stories of a facility, and accessible

materials/equipmentin basements, sumps, pits, and trenches of a facility.
9.  At- and Below-grade: Slab, and/or basement, foundation, loading docks, etc.

10. In all cases where the words "or equal” appear in these specifications, they shall be
understood to mean "or approved equal."

Allwork shall be accomplished in accordance with the code requirements listed below. References
to specific codes, regulations, standards, or other criteria documents in these specifications are -
indicated as the latest edition of revision of each document, as of the date when these specifications
were prepared. Invoking all or any part of these standards are to be accomplished in accordance
with normal industry practices. Standards listed in this section can be used in their entirety or
applicable sections depending on their application to the services being rendered by the Contractor.

1. Obhio Basic Building Code (OBBC) 1994.

2. Life Safety Code 101A - 1998.

w

Other applicable National Fire Protection Association (NFPA) Codes - All inclusive,
including 1998 revisions.

4. - -29 CFR 1910 - Occupational Safety and Health Administration - Départment of Labor.

5. 29 CFR 1926 - Occupational Safety and Health Administration (OSHA).
6. 40 CFR - United States Environmental Protection Agency (U.S. EPA).

7.  DOE Order 440.1 - Worker Protection Management for DOE Federal and Contractor
- Employees.

8.  DOE Order 441.1 - Radiological Protection for DOE Activities.

Page 2 of Section 01010 i 5
Rev. 0
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1.3

14

EE-Specifications 1763-TS-0001

SECTION 01010

9. DOE Order 5400.5 - Radiation Protection of the Public and the Environment and
10 CFR 835 - Occupational Radiation Protection.

SUBMITTALS

A.

Ifrequired in Part 6 of the Invitation for Bid/Request for Proposal (IFB/RFP), provide twelve (12)
copies of a recommended operating manual or spare parts list which shall be submitted at least
sixty (60) days prior to the shipment of any item of equipment.

An Installation, Operation; and Maintenance (IOM) Manual shall be prepared so as to provide
optimum operation and maintenance of the equipment and systems being furnished.

The cover of the IOM Manual shall include the following information:

Project Title -

Contractor.

Construction Manager - FDF.
 Subtier Contractor (name, if any).

AN

The IOM Manuals shall be bound into one or more volumes for ease of handling, and shall have
anindex. The manual shall include descriptive literature, drawings, performance curves and rating
data, test reports, and spare parts lists. The maintenance section shall divide maintenance
procedures into two categories, "Preventive Maintenance” and "Corrective Maintenance,"” and a
subsection for "Safety Precaution.” Preventive maintenance shall include cleaning and adjustment
instructions. Corrective maintenance shall include instructions and data arranged in the normal
sequence of corrective maintenance (i.e., troubleshooting, logical effect to cause), then repair and
replacement of parts, then the parts list. Safety Precautions shall comprise a list of safety
precautions and instructions to be followed before, during, and after making repairs, adjustments,
or routine maintenance. '

QUALITY REQUIREMENTS

A.

The Contractor shall provide written procedures for FDF's review and approval of all tests to be
performed as identified in the drawings and specifications. These procedures shall provide the
detailed step-by-step operations with sign-off columns and date columns and shall be submitted
and approved prior to testing.

The Contractor shall not deviate from construction acceptance tests as reviewed and approved by
FDF.

All test instruments shall have been calibrated within 12 months prior to use on this contract or
atintervals asrecommended by vendor, by a calibration laboratory whose calibration equipment
and instruments are fully traceable to National Institute of Standards and Technology (NIST)
standards. The Contractor shall provide individual certification of calibration and NIST standards
traceability for all test instruments used on this contract.

A
a @:@ Page 3 of Section 01010
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SECTION 01010 : F:> 2 2 O 3

1.5 ABBREVIATIONS FOR REFERENCED STANDARDS AND SPECIFICATIONS

The following list denotes abbreviations used in the technical portions of these specifications:

Abbreviation

AASHTO
ACGIH
ACI |
ACRI
ADC
“AGC
AISC
AISI
AMCAAIr

ANSI

API
ASCE
ASHRAE
ASME
AWS
AWWA
CFR |

DHI

Authority or Title

American Association of State Highway Transportation Officials
American Conference of Governmental Industrial Hygienists
American Concrete Institute

Air Conditioning and Refrigeration Institute

Air Diffusion Council

Associated General Contractors of Aﬁeﬁca

American Institute of Steel Construction

American Iron and Steel Institute . *
Movement and Control Association

American National Standards Institute

American Plywood Association.

American Petroleum Institute

American Society of Civil Engineers

American Society of Heating, Refrigerating, and Air Conditioning Engiheers

American Society of Mechanical Engineers

Amencan Soc;.iefy for Testing and Materialg
American Welding Society
American Water Works Association
Code for Federal Regulations
Door and Hardware Institute
Page 4 of Section 01010 q 7 |
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Abbreviation
ERDA

FGMA
FM

GA
ICBO
IEEE

IFB
IMIAC
MBMA
NAAMM

NCMA

NEMA
NETA
NFPA
NIST
ODOH
ODOT
OSHA
PCA
PCI

PS

EE-Specifications 1763-TS-0001

SECTION 01010

Authority or Title :
Energy Research and Development Administration

Flat Glass Marketing Association

Factory Mutual System

Gypsum Association |

International Conference of Building Officials
Institute of Eléctrical and Electronics Engineers
Invitation for Bid

International Masonry Industry All-Weather Council

~ Metal Building Manufacturers Association

National Association of Architecturél Metal Manufacturers Association
National Concrete Masonry Association

National Electric Code

National Electrical Manufacturers Association

National Electrical Testing Assoéiation

National Fire Protection Association

National Institute of Standards and Technology

Ohio Department of Health

Ohio Department of Transportation

Occupational Safety and Health Administration

- Portland Cement Association

Prestressed Concrete Institute

United States Department of Commerce, Voluntary Products Standards

Request for Proposal
86 Page 5 of Section 01010
Rev. 0
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Abbreviation
SDI

SIGMA
ST
SMACNA

SSpC

EE-Specifications 1763-TS-0001

SECTION 01010 | t‘ N 2 2 0 3

Authority or Title -
Steel Door Institute

Sealed Insulating Glass Manufacturers Association

Steel Joist Institute

Sheet Metal and Air Conditioning Contractors National Association
Steel Structures Painting Council

Underwriters Laboratories, Inc.

END OF SECTION

Page 6 of Section 01010 © . -' q

Rev.0 -
March 19, 1999
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SECTION 01120

DEBRIS/WASTE HANDLING CRITERIA

"PARTI GENERAL

1.1

12

13

SCOPE

This section provides the requirements for handling, containerization and stockpiling of debris/waste
generated during the dismantlement of processing and support facilities. Debris/waste shall be
segregated into established categories and containerized as directed in this Specification Section. This
includes, but is not limited to, the following;: '

A. Classification of materials by segregation category;

B. Segregation of materials;

C.  Containerization/loading;

D. Movement of containers within the construction zone; and

E. Tagging containers.

RELATED SECTIONS

A. Section 01515 - Mobilization, Demobilization, and General Site Requirements.
B. Section 01516 - Asbestos Abatement.

C.  Section 01517 - Removing/Fixing Radiological Contamination.

D. Section 01519 - Decontamination of Contractor Provided Tools, Equipment, and Material.
E.  Section 03315 - Concrete/Masonry Removal.

F.  Section 05126 - Structural Steel Dismantlement.

G. Section 07415 - Transite Removal.

H. Section 15065 - Equipment/System Dismantlement

I Section 15067 - Ventilation and Containment.

REFERENCE MATERIALS

See Invitation for Bid/Request for Proposal (IFB/RFP) for the following:

A. Index of Drawings.
B. Photographs.
C. Drawings.
D. Contractor Safe Work Plan Format Requirements.
E. Waste ManagementPlan (WMP), which includes the Material Segregation and Containerization
&2 Page 1 otmon 01120
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Criteria(MSCC) form. The MSCC form identifies anticipated waste streams to be generated and
their respective waste categories. Inaddition, the MSCC identifies containers (where applicable)
for the waste streams, size criteria, and special waste handling criteria. Debris is defined as
dismantled piping, equipment, systems, components, materials, etc.

REFERENCES, CODES AND STANDARDS
All work shall be accomplished in accordance with the following code and standards:
A. DOE Order460.1A Packaging and Transportation Safety.

B. 10CFR 835 Occupational Radiation Protection

SUBMITTALS
The Contractor shall submit the following for approval by Fluor Daniel Fernald (FDF).

A.  Priortomobilization, the Contractor shall submit a detailed debris/waste handling Safe Work Plan
inaccordance with [FB/RFP Contractor Safe Work Plan Format Requirements contained in Part 7
of the IFB/RFP for approval by FDF.

B. The Safe Work Plan shall include the Contractor's:

1. Method of cutting to meet debris size requirements (if different from methods used for
dismantlement).

Proposed equipment for loading and handling containers.

Method to verify that the weight capacity of each container is not exceeded.

Method for loading containers.

Method for segregating waste categories.

Method for moving debris in and around project area (debns flow).

Proposed container staging areas, as required by this Section.

Material inspection area.

e NUMAWN

C. - Monthly Container Report

. Areportshallbe submitted identifying the current waste containenstoék listing of drums and white. ... . ...

metal boxes by inventory number delivered and staged at the project site. The report shall be
issued on a monthly basis. The report shall describe the usage and/or contents of the waste
containers under control by the Contractor.

PROJECT CONDITIONS

A.  Categories of debris/waste are identified in Part 6 of the IFB/RFP — WMP (MSCC).

B. Generation of additional debris/waste shall be minimized. Waste minimization shall include, but

Page2 ofSecuon 01120 . g ‘

Mardll9 1999



EE-Specifications 1763-TS-0001
SECTION 01120

not be limited to, unpacking equipment and material prior to entering the Controlled Area. The
Contractor shall not bring any hazardous material to the construction zone unless prior approval
is received from FDF. Alternatives to hazardous materials shall be used whenever possible.

The Contractor shall notify FDF immediately when hézardous or mixed wastes are found or,
whenever possible, before they are generated. Further management of these wastes shall be
coordinated with FDF.

Request for containers shall be made to FDF in writing at least 4 calendar days in advance of
need.

PARTIO PRODUCTS

2.1 EQUIPMENT

The Contractor shall supply all equipment required for sizing debris and for moving containers, except
ISO containers, within the construction zones, as well as all equipment to load containers. FDF will
move ISO containers.

2.2 MATERIALS — OWNER (FDF) FURNISHED

A.

B.

FDF will provide appropriate containers for debris/waste categories as identified on the MSCC,
except liquid storage tanks as noted in Section 01517 of this specification package and as
otherwise specified in the IFB/RFP. These containers include, but are not limited to, the
following:

Container Designation .Nom%nal Exterior Maxir-num Gross
Dimensions (HxWxL) Weight (Ibs)

Large white metal box 8'x8'x20" _ 42,000
(LMB) (top load)
ISO container (top load) 8'x8'x20' 42,000
ISO container (end load) - 8'x8'x20’ 42,000
Small metal box 3'x4'x6' 19,000
55-gallon drum with lid - 882
Roll-off boxes (ROB) 6'x8'x22' 42,000

FDF will deliver empty ("prepped", if required) containers, pallets (possibly radiologically
contaminated), dunnage, and miscellaneous materials, as required, to the container staging (also
referred to in the IFB/RFP as "queuing") area.
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W

The Contractor shall supply fiber-reinforced polyethylene or polyester sheeting approved for
outdoor storage: color, yellow; minimum thickness of 6-mils; ultrav101et re51stant as
manufactured by Griffolyn, Herculite or equal.

The Contractor shall furnish 8 %4" x 11" weatherproof removable tégs.

The Contractor shall furnish 3.5'- 4’ high woven metal fencing consisting of 14 gauge 2 inch x 4

* inch galvanized welded mesh with 7 foot painted steel "T" posts embedded to a depth of 2 feet and

placed at 10 foot intervals.

PARTIII EXECUTION

3.1 PREPARATION

A.

Roll-Off Box Staging Area:

The Contractor shall establish and maintain a ROB staging area, which shall be proposed by the
Contractor unless otherwise specified by FDF on reference site drawings. To define and control
access to this area, woven metal fencing will be erected around the perimeter of the staging area.
One section of the fence will be open for access and egress. The fencing must be maintained in
good condition. This area shall be used for temporary staging of empty and full ROB containers.
Ifthe staging area is a non-concrete surface, the Contractor shall be responsible for stabilizing and
maintaining the areas and routes of access to accommodate container handling requirements.

| Other Container Staging:

The Contractor shall prepare two other container staging areas — one area will be used to store

~ empty drums and white metal boxes (includes Sea Lands) and the other area will be used for full

drums and white metal boxes — which shall be proposed by the Contractor unless otherwise

, ‘ specified by FDF on reference site drawings. Woven metal fencing will be erected around the

perimeter of each staging area. One section of the fence for each area will be open for access and
egress. The fencing must be maintained in good condition. Slgns shall be posted in each storage
area identifying empty or full containers.

-- Material Inspection Area:

The Contractor shall establish a material inspection area, which shall be proposed by the

- Contractor and approved by FDF, for each contamination area to allow FDF to inspect debris

and/or perform radiological surveying. The inspection area shall be arranged such that routine
access is prevented by means of fencing and/or barrier tape with appropriate posting to identify
that the items contained are being held for visual inspection survey or radiological, and the area
is off-limits to individuals other than FDF/Contractor waste technicians and radiological survey -

personnel.
Page 4 of Section 01120 {3
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3.2 APPLICATION

A.

Debris handling requirements are defined by the following FDF classifications: 1) non-pfocess
debris; 2) process debris; and 3) suspect process debris. All debris shall be sized, segregated, and
containerized in accordance with Part 6 of the IFB/RFP, WMP.

1.

Non-Process Debris:

Non-process debris will be exempt from the inspection requirement for visible process
residues as described in Article 3.2.A.4 of this Specification Sectiort. Non-process debris
would include, but are not limited to, piping for utility systems (i.e., steam, condensate,
drinking water, air, and others), electrical systems (i.e., conduit, motors, electrical panels,
and others), and obvious non-process items such as structural steel (Debris Category A),
concrete (Debris Category E), transite (Debris Category G), and most miscellaneous
materials categorized as Debris Category I. Surface decontamination of non-process debris -
per Specification Section 01517, Article 3.1 applies.

Process Debris:

Process debris is defined as debris that fails the inspection for visible process residues per
Article 3.2.A.4.a. and debris listed in the MSCC (located in the WMP, Part 6 of the
IFB/RFP) as Debris Category C. Process piping and debris predetermined to be Debris
Category C in the MSCC will be exempt from the inspection for visible process residues
(described below in Article 3.2.A.4) and decontamination of internal surfaces; however, the
applicable provisions under Article 3.1 of Specification Section 01517 still apply.

Suspect Process Debris:

Suspect process debris, which includes all other debris not specifically identified as non-
process debris or process debris, shall be subject to inspection by FDF per Article 3.2.A.4
to determine the presence or absence of visible process residues.

Visible Process Residue Inspection Requirements:

The definition of visible process residues (green salt, yellow cake, black oxide, etc.) is hold-
up/materials on the interior or exterior surfaces of debris that is obvious and that if rubbed,
would be easily removed. Dirt, oil, grease, stains, rust, corrosion, and flaking do NOT
qualify as visible process residues; however, dirt, oil, grease, stains, rust, corrosion, and
flaking require decontamination for radiological control purposes prior to removing the
debris from the enclosure or prior to opening a building to the environment per Specification
Section 01517. Regardless of whether or not visible process residues are present, all debris
are still considered to be radiologically contaminated unless otherwise specifically identified.

FDF visual inspection will take place following dismantlement, sizing, and priorto sealing
of openings in accordance with Specification Section 15065, decontamination in accordance
with Article 3.1 of Specification Section 01517, and relocation to the FDF-approved
inspection staging area referenced in Article 3.1.C.
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a.  Debris That Fails Inspection for Visible Process Residues:

1. Non-Pipe Debris: Debris that fails the inspection criteria for visible process
residues will be identified with yellow paint by FDF and the Contractor shall
attempt to remove the visible process residues at least one time in accordance
with Specification Section 01517 prior to FDF reinspection. Ifthe debris fails
the second inspection for visible process residues, it shall be deemed as
"Process Debris" (Debris Category C) and will be identified with red paint by
FDF.

2.  Pipe: Piping that fails the first inspection criteria for visible process residues
will be deemed as "Process Debris" and will be identified with red paint by
FDF. The ends of process pipe shall be sealed per Specification Section
01517, Article 3.1.B.1; decontamination of internal surfaces shall not be
performed. The requirement for decontamination of external surfaces per
Article 3.1 of Specification Section 01517 still applies.

b.  Debris That Passes Inspection for Visible Process Residues:

Debris that passes the FDF inspection for visible process residues shall be identified
with green paint by FDF. The debris then shall be containerized or staged according
- to Part 6 of the IFB/RFP and Article 3.5 of this Specification Section.

The Contractor shall be responsible for retrieving empty containers from the container staging
areas (except for ISO containers), segregating debris/waste, loading, securing containers, tagging
for on-site movement, and moving containers back to the designated container staging area. The
Contractor shall use the MSCC as the basis of all containerizing activities and shall be responsible
for minimizing debris/waste generation by limiting the amount of material brought on site.

Equipment, material or debris requiring movement outside the enclosed building to be sized,
containerized or palletized, must meet the requirements for removal/fixing of radiological
contamination per Specification Section 01517. Ifthe removal/fixing requirements cannot be met,
the material may be encapsulated or wrapped in fiber-reinforced sheeting and sealed prior to
movement to prevent the migration of radioactive contamination.

Palletized equipment, material or debris shall be__inanaged by the Contractor as follows:

1. Placefiber-reinforced sheeting over pallet, position material on pallet, and wrap the sheeting
over material.

2. Secure fiber-reinforced sheeting over material to prevent migration of contamination.

3. Securematerial to pallet with vinyl or metal banding material; however, transite panels shall
be banded first, then placed on pallets.
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33 PERFORMANCE

A.

Loading of Containers:

1.

FDF must be present during all loading of Sea Lands and Roll-off Boxes. The Contractor
shall provide notice to FDF at least 24 hours prior to loading of these containers.

Provide a debris/waste handling supervisor to supervise operations. The supervisor shall
be required to complete (FDF conducted) Nevada Test Site Waste Acceptance
Criteria/Waste Certification Program Plan (NTSWAC/WCPP) training.

Segregate and containerize all debris/waste according to the categories defined in the
MSCC. Should a debris/waste stream be discovered that is not on the MSCC, then work
on the handling of this debris/waste will stop, whereupon FDF shall be contacted for further
direction.

Commingle Debris Categories A, B, D (except for lead), and incidentally generated E in the
designated container or stockpile, as directed by the MSCC. Debris Category I shall be
segregated and containerized according to two subcategories: 12 —Non-compressible and/or

" Non-organic Misc. Debris; and 14 — Compressible and/or Organic Misc. Debris.

Upon receipt of containers, the Contractor shall perform a visual inspection to ensure that

~ thé containers do not contain any of the prohibited items identified in this Section. Should

any containers contain freestanding liquids (ice is considered a freestanding liquid) upon
delivery or removal from the work zone, FDF will remove liquids if any is found.

Fill containers, boxes, and drums such that the interior volume is as efficiently and
compactly loaded as practical up to the maximum gross weight limit of the container. Fill
void space in large piping, equipment, containers, etc., with smaller debris. Any container
exceeding maximum allowable gross weight shall have contents removed, as required, to
lower the weight to an acceptable range. Contents shall be prepared for containerization so
as to minimize load shifting or damage to container durmg movement.

Except during loading activities, empty white metal boxes and drums must remain in the
established empty container staging area.

The following "Prohibited Materials List" shall be displayed in the containerization area
or on each container. Notify FDF if any of the prohibited materials are identified for
specific material handling directions.

‘PROHIBITED MATERIALS LIST

a.  Compressed gases (e.g., cylinders, unpunctured aerosol cans);
b.  Explosives;
~¢.  Freeliquids;
d.  Fine particulates (respirable fines);
e.  Hazardous waste;
f. Corrosive materials;
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g.  Etiologic agents;
h.  Flammable liquids or combustible solids; and
i. Whole or shredded scrap tires.

The Contractor shall install weatherproof removable tags on each debris/waste container

- priortoloading. Tags shall identify container contents, using indelible ink , by debris/waste

category specified in the MSCC and the debris/waste's building of origin. For Category J
Debris, an exact description of the contents is required.

Thorium contaminated debris/waste shall be containerized separately from non-thorium
contaminated debris/waste.

Security and Movement of Containers:

To ensure security and movement of containers, the Contractor shall:

L

2.

Move containers to the specific task location from the container staging area.

Ensure that the lid, doors, or tarps on debris/waste containers are secured when no
containerization is in progress to prevent unauthorized containerization of materials or
release of container contents. Containers must be weather protected when lid is not secured,
to prevent entry of snow and rain or release of container contents.

Inspeet all containers, double bagged materials, drums, boxes, or double wrapped
components for exterior contamination and damage before removing them from the work
area. Damaged containers shall be reported to FDF.

Secure full containers.

a.  End-loading ISO containers shall be secured by closing and latching doors, ensuring
that all latching mechanisms are engaged.

b.  Drums shall be secured as follows:
1.  Place lid on drum, ensuring that gasket is seated to maintain a tight seal.

2.  Install bolt-type lock ring on lid and torque to 45 % 5 foot-pounds.
3.  Drumsshallbe securely strapped together on pallets, using at least one strap

7 rcr. 7 Top-Loadmg Metal boxes (large and small) shall be secured as follows

1.  Inspect gasket for damage and repair, if required.
2. Place gasket and lid on the box and secure with clamping device or pins.

d.  Roll-Off Boxes (ROBs) shall be secured as follows:

1.  Cover ROB with tarp or steel lid.
2.  Secure tarp (with straps) or steel lid (with clamping device or pins).
3. Secure all gate chains.
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4.  Ensure that containers have not been damaged during loading.

e.  Prior to securing lid or doors on containers holding asbestos-containing materials
(ACM), fold fiber-reinforced sheeting over ACM and seal with tape.

f. Return full, secured containers to the staging area (except for ISOs, which will be
removed by FDF).

g.  Filled ROBs must remain inside the established staging area until they can be
removed by FDF.

h. Filled drums and white metal boxes must remain inside the established full container
staging area until they can be removed by FDF.

i.  TheContractor shall decontaminate waste containers, equipment, tools, etc., prior to
exiting the construction zone or staging area as necessary in accordance with
Specification Section 01519.

C.  Stockpiling of Materials:

1.

The Contractor shall construct and manage debris stockpile area(s) with run-off controls,
asrequired by Specification Section 01515, and fencing. The Contractor shall ensure that
run-off controls are constructed and used in accordance with Specification Section 01515.
Stockpiled materials shall be sized and segregated in accordance with the MSCC located
in Part 6 of the IFB/RFP. Structural steel shall be stacked in a unidirectional manner and
all materials shall be placed in a stable configuration. A five foot buffer area shall be
maintained between the footprint (and vertical plane) of the stockpile(s) and the perimeter
of the pad(s) and the stockpile area fencing. The Contractor shall inspect the stockpile
area(s) and report any deficiencies to FDF. Inspections shall be documented in the
Contractor’s Daily Work Activities Report and shall include at least the following:

a. . Dailyandafter storm events with heavy rains and/or strong winds to ensure that piles
remain in a safe and controlled configuration;

b.  Coversofcatch basins to ensure that they remain unclogged and free of obstructions;

c. ~ Diking to ensure that controls are in good condition, permitting easy flow of runoff;
and

d.  Perimeter fencing, gates, and other materials required for maintaining project control
of the stockpile area(s).

FDF will perform routine radiological contamination surveys and airborne radioactivity
monitoring. If deemed necessary by FDF, the Contractor shall take measures to mitigate
the spread of contamination to areas outside of the staging area and to maintain airborne
radiological levels within allowable limits. These measures may include area
decontamination, application of fixatives, or other measures proposed by the Contractor and
accepted by FDF.

Page 9 of Section 01120
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3. Floor Load Capacity: ' ‘“ -

If the Contractor chooses to stage any debris on a floor other than a slab-on-grade a
structural engineering analysis shall be required. It shall be the Contractor's responsibility
to perform the analysis to verify the loading capacity of said floor and submit the analysis
to FDF signed and stamped by a Professional Engineer (PE) reglstered in the State of Ohio
to ensure that the load capacity is not exceeded.

3.4 FIELD QUALITY ASSURANCE

The Contractor and FDF shall inspect filled containers upon their return to the container staging area
to verify that no damage has occurred during the filling of the container and that materials/debris are
segregated and sized according to the MSCC.

END OF SECTION
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MOBILIZATION, DEMOBILIZATION AND
GENERAL SITE REQUIREMENTS

PARTI GENERAL

1.1 SUMMARY

A.

This section consists of the work related to Contractor mobilization and demobilization. The
principal items included in this section are:

Site access.

Patching building slab.

Construction utilities.

Signs and barriers.

Potential use of existing overhead bridge cranes.
Gravel pads for access and queuing areas.
Protecting adjacent facilities and components.
Stormwater control.

. Debris chutes.

0. Remediation equipment..

1. Ventilation and containment.

S0 R NN AW

Supplied by Owner:

1.  FDFshall supply signs, barriers, fencing, and tape indicating radiological control zones for
Contractor installation.

2.  FDF will provide electrical power and water to the locations indicated on reference site
* drawing listed,in Part 7 of the IFB/RFP.

Supplied by Contractor:

The Contractor shall supply construction zone fencing. Construction zone fencing shall meet the
material specifications stated in Article 2.1.C of this Section.

12 RELATED SECTIONS

m v 0 Uu

Section 01120 - Debris/Waste Handling Criteria. .

Section 01519 - Decontamination of Contractor Provided Tools, Equipment and Materials
Section 03315 - Concrete/Masonry Removal.

Section 05126 - Structural Steel Dismantlement.

Sectjon 07415 - Transite Removal.
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Section 15065 - Equipment/System Dismantlement.

Section 15067 - Véntilation and Containment.

See the Invitation for Bid Package/Request for Proposal (IFB/RFP) for the following:

A.
B.
C.

REFERENCES, CODES AND STANDARDS

Index of Drawings.
Photographs.
Drawings.

The entire work under this section shall be in compliance with the provisions of the following:

A.

American Society of Testing and Materials (ASTM):

1. ASTMA36

2. ASTM C109-93

3. ASTM C136-93

4. ASTM D698-91

5. ASTMC1042-91

Standard Specification for Carbon Structural Steel.

Standard Test Method for Compressive Strength of Hydraulic
Cement Mortars.

Standard Test Method for Sieve Analysis of Fine and Coarse
Aggregates (AASHTO T27).

X,
sy

Test Method for Laboratory Compaction Cha.racteristiacs of Soil
Using Standard Effort (12,400 ft-1bs/ft.).

Standard Test Method for Bond Strength of Latex Systems Used
with Concrete by Slant Shear.

National Fire Protection Association (NFPA):

~1.--NFPA70 . -

2. NFPA 101A-98

1. ANSIC2-93
2. ANSICI35.1-79

3. ANSI05.1-92

. National Electrical Code; 1996 Edition. - - - — - - oo e

Code for Life from Fire in Buildings and Structures.

American National Standards Institute (ANSI):

National Electrical Safety Code.
Galvanized Steel Bolts and Nuts for Overhead Line Construction.

Wood Poles Specifications and Dimensions. -

Page 2 of Section 01515 9 ,
Rev.0 .

March 19, 1999



15

EE-Specifications 1763-TS-0001

SECTION 01515

D. American Wood-Preservers Association (AWPA): AWPA C4-95 Poles, Pressure Treatment
E. National Electrical Manufacturers Association (NEMA):
1. NEMALAI1-92 Surge Arresters.

2. NEMA WC 7088 Cross-Linked-Thermosetting Polyethylene-Insulated Wire and
Cable for the Transmission and Distribution of Electrical Energy.

F.  Underwriters Laboratories (UL):
1. UL 96-94 UL Standard for Safety Lightning Protection Components.
2. UL Electrical Directories, 1995 Construction Materials.

G. United States Department of Agriculture, Soil Conservation Service: Water Management and
Sediment Control in Urbanizing Areas.

H. Code of Federal Regulations (CFR):

1.  29CFR 1926 Occupational Safety and Health Administration, Dept. of Labor
(as applicable).

2. 29CFR1910 Occupational Safety and Health Administration, Dept. of Labor
. (as applicable).

L American Water Works Association (AWWA): AWWA C506-78 — Backflow Prevention
Devices-Reduced Pressure Principle and Double Check Valve Types

J.  Ohio State Plumbing Code: 4104:26:105 Backflow

SUBMITTALS

The Contractor shall submit a Mobilization Safe Work Plan for approval by Fluor Daniel Femnald (FDF)
that shall include the following:

A.  Drawings and Data:

1. Detail and layout drawings showing locations of any barriers and/or fencing the Contractor
will use for construction zone and radiological control boundaries as well as for protection
of adjacent structures.

2.  Detail and layout drawings showing temporary structures, access and roadways required
during mobilization of major equipment components (e.g., cranes, field offices, tool and
equipment storage, chutes within the stated limits of the construction zone). This shall
include personnel and vehicle traffic flow patterns into and within the construction zone.
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3.  Drawings showing layout, details and applicable equipmehf, or plans the Contractor will
' employ to control fugitive emissions, storm water runoff, erosion, and migration of liquids.

4.  Detail and layout drawings showing lay down areas, building vestibule sizes and locations,
cutting areas and, as required by Specification Section 01120, container staging areas,
material inspection area, and debris stockpiling area.

5. Shop drawings for all debris chutes to be used. -
a.  Provide manufacturer's data or calculations to verify that the chute, its support
system and the existing structure (if the debris chute is attached) can withstand all

~ dynamic impact loads they will be subjected to during dismantlement operations.

b.  Debris chute drawings and calculations submitted must bear the stamp of a
Professional Engineer registered in the State of Ohio.

B.  Temporary utilities (such as water, steam, electric power) from the point source location identified -

on the reference site drawings in Part 7 of the IFB/RFP to end use locations.
C. ' Portable heating systems.

-D.  Verificationthat the patching grout compressive and bond strengths are in accordance with ASTM .
C109 and ASTM C1042, respectively.

E. Resultsofthe Engineering Survey per 29 CFR 1926.850 (Ifany building or if part of a building
to be dismantled is identified in the Contractor's engineering survey as being structurally deficient,
the Contractor shall include in the Safe Work Plan proposed methods to shore the structure so that
safety of the workers is maintained).

F.  Written statement that Contractor accepts the condition of utilities isolation.

1.6 SITE CONDITIONS

Utilities: Except for external power being supplied to several sumps, all electric, gas, water, steam,
sewer, and/or other service lines to the building have been disconnected and/or capped.

PARTO PRODUCTS
2.1 MATERIALS

A. Patching Grout: Non-shrink type, premixed compound consisting of non-metallic aggregate;
cement; water reducing and plasticizing agent; capable of developing minimum compressive
strength of 5,000 psi in 28 days; capable of developing a bond strength of 1,200 psi in 28 days;
conforming to ASTM C 109 and ASTM C827.
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1. Acceptable products and suppliers:

a Masterflow 713, by Masters Builders.
b.  SikaGrout 212, by Sika Corp.

c Sealtight 588, by W. R. Meadows.

d Approved equal.

2. The "approved equal" products shall be approved by FDF prior to use on the FEMP.

Construction Zone fencing shall meet the requirements for permanent fencing in Article 2.1.C.
Gates shall be plastic yellow chain fixed to stanchions. Stanchions shall be located on grade.

Permanent Fencing: Permanent fencing shall be a distance of 10 feet outside of the areas to be
protected and shall consist of 14 gauge 2"x4" galvanized welded wire mesh 48" high with 7 foot
painted steel "T" posts embedded to a depth of 2 feet and placed at 10 foot intervals.

Iffilling of slab openings is required per Article 3.2.B of this Specification Section, clean granular
fill is used to fill large openings in the base slab, including pits, large sumps, etc. This material
will be supplied by the Contractor. Use of fine aggregate shall be natural river sand, bank sand
or sand manufactured from stone or air-cooled blast furnace slag; washed; free of silt, clay, loam,
friable or soluble materials, and organic matter; within the following limits:

Sieve Size _Percent Passing
No. 4 ‘ 100
No. 50 : 10-40
No. 200 0-5

Gravel Pads for Access and Container Staging Areas

The aggregate shall be 6 - 8 inch (i.e., aggregate 51ze) crushed limestone or gravel and compacted
to form a 12 inch base. -

Wood Utility Poles:
1.  ANSI05.1; treated southern pine poles.

2.  Selectpoles for straightness, minimum sweeps and short crooks. FDF shall be notified of
any sweeps or crooks prior to installation for determination of acceptance.

3.  Preservative: ANSI 05.1 and AWPA C4, Pentachlorophenol.
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4. Apply preservative to AWPA C4 with minimum net retention of 12 Ibs/ft* (285 kg/m?).
Obtain complete sapwood penetration.

Pole Hardware:

1. Miscellaneous Pole Hardware: Hot-dipped galvanized after fabrication.

2.  Bolts and Nuts: ANSI C135.1.

3. ButtPlate: Copper.

4.  Guy Strand: High strength, seven strand steel cable galvanized to ASTM A475, Class A
or B. :

5. | Guy Termination: Preformed dead-end grip clamp type.

6. Guy Guards: 8 foot (2 m) long plastic, colored yellow.

7.  Ground Wire: Soft drawn copper conductors, 6 AWG minimum size. a

8.  Air Terminal: UL 96; 18 inch copper air terminal. |

9.  Guy Adapter: Twin or Triple Eye.

Line Conductors:

Secondary Conductors: Aluminum or copper, triplex (three) cable with 600 volt cross-linked
polyethylene insulation for phase conductors. Use bare messenger for grounding conductor.

Arresters:

1. Surge Arresters: NEMA LA 1; valve type, arranged for pole mounting, and rated 3 kv.
2. Mechanical Connectors: Bronze.

3.  Wire: Stranded copper

;1. Groundmg Conductor: Slée to meet IZI%PA 70 requn;erments_i 7

Pole Anchors: Helical screw anchor type sized for load; galvanized steel; ASTM A36/36M.

Backflow Prevention for Temporary Water Conditions (Reduced Pressure Type):

1.

The backflow preventor shall meet Ohio State Plumbing Code 4101:26:105 Backflow and
the American Water Works Assocnatlon (AWWA) Standard (AWWA C506-78) for
Backflow Prevention Devices.
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Acceptable products and suppliers:
a.  WATTS 909 Backflow Preventor (FDF recommended product).

b.  Approved equal.

L. Portable Heating Systems: All portable heaters shall be Underwriters Laboratories (UL) listed
or American Gas Association (AGA) certified for their intended use, and are not modified for other
applications. '

PART I EXECUTION

3.1 EXAMINATION

The Contractor shall perform an Engineering Survey in accordance with the requirements of OSHA 29
CFR 1926.850, approved by FDF prior to the Contractor proceeding with any work activities beyond
mobilization.

32 PREPARATION

A. Site Access:

1.

2.

Vehicle, equipment and pedestrian access/egress shall be directed through the designated
radiological control points.

Provide for emergency vehicles to enter the construction zone at all times.

B. Slab Openings:

1.

Except for specific sumps, pits, and basement areas designated on the Civil Demolition Plan
drawing (Ref. Dwg. No. 06X-5500-X-08262) that require permanent fencing, the
Contractor shall fill large openings, pits, sumps, etc., with granular fill material to within
2inches of grade. Alternatively, the Contractor may propose to use engineered covers that
are capable of supporting anticipated loads during D&D. Alternatives shall be approved
by FDF.

Portions of the Plant 6 slab, which are not identified in the Civil Demolition Plan drawing
as areas to be protected with permanent fencing (at the completion of the project), are
potential locations for interim storage stockpiling of contaminated debris or for staging of
contaminated equipment. In those areas, the slab openings (conduit, piping, drain openings,
etc.) shall be filled and covered with patching grout. Additional requirements for potential
stockpiling areas include the following:

a.  Drain water and remove loose debris from large openings in the base slab including
pits, sumps, trenches, etc., prior to filling.
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b.  Allgrease,oil, dirt and other deleterious materials shall be completely removed from
slab openings and handled in accordance with Section 01120 of thls speclﬁcatlon
package.

c.  Follow the manufacturer's recommendations for the application of patching grout.
d.  Fillindamaged areas of base slab and small openings including drains, chases, small

sumps, etc., with a patching grout to create a surface level with surrounding slab.
Maximum allowable depression not requiring repair is 1 inch in depth.

C. Construction Utilities:

1.

Prior to performing any D&D work, the Contractor shall conduct a physical survey to
verify that all utilities are capped and/or controlled to the Contractor's satisfaction. The
power supply to the active Plant 6 sumps and discharge system, which are located in the
Plant 6 motor bay area, shall remain intact/uninterrupted during the course of D&D.
Furthermore, the Contractor shall ensure that these sumps are protected and power is not
interrupted during the course of the project.

Capacities for water and power provisions are listed in Part 6 of the IFB/RFP. The
Contractor shall determine if the capacities that can be provided by FDF are adequate for
their needs; if not, the Contractor shall supply any additional capacities required.

~ Allelectrical appurtenances required for temporary power shall be in accordance with the

National Electric Code.

Temporary heating or cooling, if needed, shall be provided by the Contractor. Ventilation
for fuel-fired heaters and adequate clearance to combustible materials, surfaces, and
furnishings shall be provided according to manufacturer's recommendations. Use of LPG
gas-fired heaters shall be approved by FDF. All portable continuous running of [ gas fired
heating systems require 24 hour coverage by the Contractor.

The Contractor shall extend the water from the point source location to support operations
or provide portable facilities as may be required. Consistent with the Ohio State Plumbing
Code, asreferenced in Article 1.4, the individual performing the installation, maintenance,
and inspection of the backflow preventor shall be a licensed plumber and certified in the
State of Ohio as a Backflow Preventor Tester. The individual who provides only the hook-
up of a backflow preventor need not be a certified and licensed plumber provided that the
hook-up is inspected by a certified and licensed plumber prior to system operation.

a.  TheContractor shall supply, install, and maintain all backflow prevention devices (in
accordance with Article 2.1 of this specification section), fittings, and valves for point
source connections.

1.  Thecontractor shall provide FDF with the backflow prevention device at least
two weeks prior to installation for inspection.
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2.  FDF will test and approve the backflow preveﬁior for contractor installation.

b.  Atthetime of installation and at least every 12 months thereafter, FDF will inspect
the assemblies. The Contractor shall coordinate water hook-up with FDF. FDF will
activate hydrants.

c. At project completion, the Contractor shall turn all backflow prevention devices,
fittings, and valves over to FDF in good working order at no additional costs.

d.  Backflow devices shall have freeze protection and be accessible for inspection.

D. Signs and Barriers:

1.

The Contractor shall protect manholes, catch basins, valve pits, underground utilities, post
indicator valves, power poles and drains, adjacent structures, groundwater monitoring wells,
existing exterior benchmarks, and survey monuments from damage. If displaced or lost, the
Contractor shall reinstall at no additional cost to FDF.

The Contractor shall remove all existing chain link fencing and install construction zone
fencing outlining construction boundary. Construction safety signs shall be posted at 50
feet intervals around the defined construction area. Fencing must be supported by posts
driven into the ground. The Contractor shall regularly inspect all fences and barriers for
integrity and shall perform maintenance to restore integrity in a prompt manner throughout
the D&D project.

The Contractor shall install radiological control fencing as follows:

a.  Yellow snow fence shall be installed around radiological areas in outdoor areas to
designate the following boundanes

° Contamination Area/Controlled Area;
e  High Contamination Area; and
®  Adjacent Contamination Areas controlled to different isotopes.

b.  When yellow fence requirements coincide with an existing barrier such as a
permanent fence or a building wall, the existing physical barrier may serve as the

boundary.

Fencing for short-term work, i.e., work within the project construction zone boundary, may
be supported with portable stanchions placed at no more than six feet apart. Entry points
shall be established such that they may be easily opened and can be held closed. These
points shall be large enough to support traffic and/or movement of waste containers. For
situations where personnel access is the only need, the Contractor may utilize building doors
or overlapping yellow fence that can be tied back and supported by the remaining fence
while open (i.e., will not lie on the ground).

4’»,1 (';f’
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5. Permanent Fencing: Upon completion of D&D activitiés, the Contractor shall install
permanent fencing around specific areas as identified on the Civil Demolition Plan drawing.
Article 2.1.C of this Section defines the material and placement specifications. Anaccess
gate, using the same fence material, shall be installed at one location along the perimeter
fencing of the area where sumps are operating to allow subsequent access by FDF. The
gate shall have a latch that can be locked.
Potential Use of Overhead Bridge Cranes and Elevators:

Use of permanent facilities shall be in accordance with the requirements specified in the provisions
for Temporary Facilities and Utilities located in Part 6 of the IFB/RFP.

Gravel Pads for Access and Queuning Areas:

Grading of site shall prevent ponding of water. Use a minimum slope of 1 percent. All grading
will direct water toward the site's storm drainage system.

Protecting Adjacent Facilities and Components:

The Contractor is responsible for avoiding damage to adjacent structures, material and equipment
including underground utilities during decontamination and dismantlement activities.

Stormwater Control:

Storm water control will be required for activities that could disturb soils or otherwise allow for

release of contaminants from stockpiled debris. Storm drainage systems within the construction

zone shall be maintained free and clear of debris and sediments by use of control devices, such as
staked silt fences, and be maintained throughout the project.

Debris Chutes:

1.  TheContractor shall ensure that catch platforms, chutes and other means of handling debris
are properly isolated by gates or barriers designed and constructed to eliminate impact
hazards and to control the flow of material to its final destination.

2.  Debris chutes shall meet the requirements of 29 CFR 1926.852.

3. Dei)ris chutes shall be ﬁlly‘ enclosed, dust-tight and ventilated.

4.  FDF may prohibit the use of a debris chute if the radiological contamination levels could
result in the uncontrolled generation of airborne radioactivity.

Remediation Equipment:

1.  Identify any special requirements for storing material or equipment.
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To minimize the generation of waste products by the Conti‘éctor, all equipment requiring
periodic oil and filter changes shall have this maintenance performed just priorto arrival on
site.

Additional requirements for mobilization and demobilization of remediation equipment are
listed in the IFB/RFP in the Project Radiological Requirements Plan.

K. Ventilation and Containment:

1.

If release cleaning requirements for structures, as specified in the Radiological
Requirements Plan contained in Part 8 of the IFB/RFP, is required, a vestibule on the
entry/exit of the building access prior to the beginning of work shall be installed. The
vestibule shall be constructed so as to prevent the escape of airborne contamination.
Material used for the construction of vestibules shall be in compliance with Section 15067
of this specification package.

Enclose structure and ensure that all holes, gaps, openings in exterior building structure
walls and roofs are sealed with duct tape, fiber-reinforced sheeting, plywood or foam
material (including where doors or windows are missing) in accordance with Specification
Section 15067. Enclosed structures shall allow for emergency exits.

34 DEMOBILIZATION AND FINAL PROJECT SITE ACCEPTANCE

A.

Demobilization includes the removal of all contractor tools, equipment, materials, and construction
zone perimeter fencing.

Final project site acceptance shall be conducted by FDF in accordance with FDF Site Procedures,
and will consist of verification of completion of all work activities relating to the work scope.

~ END OF SECTION
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ASBESTOS ABATEMENT Lo

GENERAL

11 SCOPE

This section specifies the requirements for an asbestos hygiene program, and methods to be used for
removal, movement, and disposition of friable asbestos-containing material (ACM) and other materials
contaminated with asbestos. This section does not cover transite unless panels exhibit significantly
deteriorated surfaces where surfaces become friable.

12 RELATED SECTIONS

A

B
C.
D

Section 01120 - Debris/Waste Handling Criteria.
Section 01517 - Removing/Fixing Radiological Contamination.
Section 07415 - Transite Removal.

Section 15067 - Ventilation and Containment

“1.3 REFERENCE MATERIALS

A.

RNANA L=

See the Invitation for Bid/Request for Proposal (IFB/RFP) Package for the following:

- Index of Drawings.

Photographs.
Drawings. ‘
Air Filter Device (AFD) Procurement Specification.
Air Cleaning Filter Procurement Specification.
Contractor Safe Work Plan Format Requirements.
HEPA Vacuum Cleaner Requirement.

~ HEPA Air Filtration Device Requirement.

ACM summary information on the project is provided in Part 6 of the [FB/RFP; hdwéver, the

~ contractor is responsible for estiméting quantities for bid/proposal and regulatory purposes.

14 REFERENCES, CODE AND STANDARDS

A.

B.

29 CFR 1910 Occﬁpational Safety and Health Administration - Dept. of Labor (as
applicable). : '

29 CFR 1926 Occupational Safety and Health Administration - Dept. of Labor (as

applicable). _
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Ohio Department of Health Asbestos Hazards Abatement Rules Chapter 3701-34,0AC (Oth

: Department of Health).

Ohio Environmental Protection Agency Chapter 3745-20, OAC.

United States Environmental Protection Agency (U.S. EPA) 40 CFR 61, Subpart M,
(NESHAPS).

-1.5 SUBMITTALS

1.6

The Contractor shall submit to Fluor Daniel Fernald (FDF) the following for approval:

A.

An Asbestos Abatement Safe Work Plan, prepared by an Ohio Certified Asbestos Abatement
Project Designer, in accordance with the IFB/RFP Part 7, Contractor Safe Work Plan Format
Requirements, and Part 8, Asbestos Abatement Safe Work Plan Requirements and Safety and
Health and Training Requirements, including the procedures proposed for use in complying with
the requirements of this specification.

Prior to initiation of ACM work, the Contractor shall submit the following items to Fluor Daniel
Fernald (FDF):

1.  Ohio Department of Health/OSHA-required documentation for Asbestos Removal

Contractors:

a.  Documentation of training.

b.  Medical surveillances.

c.  Respirator fit-test. .

d. Employee exposure assessments.

2. State of Ohio certificates and licenses for the Contractor.
3. State of Ohio certification for all personnel as required by law.

Five (5) days prior to submittal of notification to government agencies, the Contractor shall
provide a copy of the notification to FDF for concurrence.

Product Data: The Contractor shall submit manufacturer's technical information including
application instructions for each material proposed for use.

DELIVERY, STORAGE, AND HANDLING

Materials shall be in original, new, and unopened containers bearmg manufacturer s name, label, and
the following information:

A.
B.

Name or title of material.
Manufacturer’s stock number and date of manufacture.-

i) )
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Manufacturer’s name. ;o ' :
Thinning instructions. ' ' . t_. 2 2 O 3

Application instructions.

Interior transite that has deteriorated to a friable condition shall be considered friable ACM and
therefore be removed in accordance with this Specification Section. Transite enclosing the former
Scrap Pickling Area in Plant 6 has deteriorated to a friable condition.

ACM-containing materials such as floor tile, mastic, woven cloth-covered electric wire, and
gaskets are present in Plant 6 and may become friable during handling; therefore such materials
shall be removed pursuant to the requirements of this Specification Section.

‘PARTII PRODUCTS

2.1 MATERIAL

A.

Polyethylene sheeting: Fire retardant, clear, and have a minimum of 6 mils thickness as
manufactured by Blueridge Films, Inc. or equal.

Polyethylene bags: clear and have a minimum of 6 mils thickness.

Outside containments: Clear, reinforced and have aminimum of 6 mils thickness as manufactured
by Blueridge Films, Inc. or equal.

Surfactants (wetting agents), encapsulants, and lockdowns shall be mixed in a proportion specified
by the manufacturer and contain a colorant to make coverage areas readily apparent. Products
that have been acceptable to FDF include those listed below. Equivalent or better products may
be acceptable and shall be approved by FDF.

1. Surfactants:

a.  CP-225 CHIL-SORB by Childers.
b.  Approved equal.

2 Encapsulants:

a.  CP-240 CHIL-LOCK - Childers.
b.  Certane 2050 - Certified Technologies.
c.  Eppco #1 - Expert Environmental Products.
d.  Serpiloc - International Protection Coatings Corp.
e.  Approved equal.
3.  Lockdowns:

a. - 1050 - Clearcoat by Certane.
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b.  Fiber-Seal - Eppert. _
c. Serpiloc. - International Protection Coatings Corp..
d.  Approved equal.

22 EQUIPMENT

A.

Negative pressure Air Filtration Device (AFD) equipped with HEPA filtration and operated in
accordance with the requirements of 29 CFR 1926.1101 (See Part 7 of the IFB/RFP).

All containments used for asbestos abatement operations shall be capable. of maintaining a
minimum of 0.02 inches water gauge (w.g.) of negative pressure, as recorded by manometric
measurements. The ventilation system for this type of operation shall provide aminimum of four
air changes per hour.

For mini-enclosures and glovebags, a HEPA filtered vacuum system may be substituted to provide
negative air pressure. Ensure that the HEPA filtered vacuum system meets the four air changes
per hour capacity required for mini-containments.

HEPA filtered vacuum. See Part 7 of the IFB/RFP for requirements of HEPA vacuum systems.

The Contractor shall supply a Portable Asbestos Hygiene Facility (See Figure 1 on the following
page). The size of this facility shall be large enough to handle the asbestos workers during peak
manpower periods. The facility shall meet the requirements for a hygiene facility specified by
OSHA 29 CFR 1926.1101, DOE and site radiological control requirements. It shall be
constructed using fire retardant material. When exiting a radiological contaminated area, whole
body monitoring is required prior to showering.

The requirements of the hygiene facility compliancé with radiological control requirements are as
follows:

1.  The asbestos hygiene facility shall be located adjacent to the radiological contamination
area. The size of this facility is based on the number of employees that will be using the
facility; this determines the number of showers required. The minimum number of showers
required (based on number of workers) is located in 29 CFR 1910.141, Sanitation. It is
recommended that the Contractor provide more showers than are legally required so the
workers can exit the work area in a timely manner. '

2.  Thedoffingroom shall be divided into two areas, the Equipment Area and the Buffer Area,

and shall be maintained under negative pressure relative to the rest of the asbestos hygiene
facility.
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FIGURE 1 ASBESTOS HYGIENE FACILITY (EXAMPLE)

SINK
EQUIP. BUFFER SHOWER ROOM | ‘ CLEAN ROOM
AFD ' PCM
DIRTY CHANGE AREA

(DOFFING ROOM)

The Equipment Area will be considered a radiological contaminated area. The air in the
dirty change area shalil be exhausted through a HEPA filtered air filtration device to assist
in cleaning the air in the change area. The air change requirement in the dirty change area
is 4 air changes per hour at a minimum of -0.02 inches of water pressure differential,
relative to outside pressure. The dirty change area shall be large enough to accommodate
four containers for segregation of asbestos contaminated waste and personal protective
equipment, and an Air Filtering Device. The dirty change area shall have hooks or shelves
for storage of hardhats and toolbelts.

A step-off pad will be established in the airlock/doorway separating the radiological
contaminated area from the radiological controlled area creating 2 boundary for control of
asbestos contaminated items and radiological contamination. The second area in the doffing
room (Buffer Area) will be aradiologically controlled area which should be maintained free
of any asbestos or radiological contamination. The Contractor shall ensure that an electrical
outlet exists for the PCM. The minimum power requirements for the PCM are 120 volts
AC and 1 amp. The PCM minimally requires an area of 5.5 feet by 4 feet by 8 feet in
height. The buffer area shall also contain a sink for the rinsing of respirators prior to
doffing.

Water shall be collected from fhe shower room and the buffer area sink, and be filtered
down to 5 microns for asbestos fibers prior to discharge to the site wastewater treatment
facility.
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6.  Thecleanroom shall contain benches, lockers for storage of workers’ personal clothing, and
shelves for storage of personal protective equipment.
PARTIII EXECUTION
3.1 PREPARATION
A. Regulatory:
The Contractor shall:
1.  Notify the Ohio Department of Health (ODOH) ten (10) days prior to start'of ACM
removal; coordinate with FDF prior to submitting ODOH notification (Note: FDF will be
responsible for notifying the EPAs and all other applicable governmental agencies before

start of work).

2.  Comply with work practices and procedures set forth in all applicable Federal, State, and
local codes, regulations, and standards.

3. Obtain certifications and licenses.

4.  Take precautions to prevent creation of friable ACM during handling.
B. Work Area (for containment work):

Isolate the work area.

Establish hygiene facility/equipment room.

Install primary containment barriers.

Cover the floor with two layers of 6 mil polyethylene sheeting.

Size plastic to minimize seams.

Cover walls and any contained work area with 6 mil polyethylene sheeting.
" Provide load out facility and emergency exits.

Post the required asbestos hazard warning signs.

PNANE WL

C. Work Area (for glove-bag/wrap and cut removal):

Isolate work area.

Establish hygiene facility/equipment room.

Install work area barriers. '

Cover the floor with one layer of 6 mil polyethylene sheeting.
Post the required asbestos hazard warning signs.

i el

3.2 APPLICATION

A. Wet methods and engineering controls/containment shall be utilized throughout abatement
activities to prevent employee exposure as well as the release of visible asbestos emissions to the
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Removal procedures:

1.

2.

Wet all ACM to be removed with amended water solution.

Saturated ACM shall be removed in manageable sections and maintained wet untll placed
into disposal containers or sealed in 2 layers of clear 6-mil plastic.

Material removed from building structures or components shall not be dropped or thrown
to the floor or into disposal containers.

Large components removed intact may be wrapped in two layers of clear 6-mil polyethylene
sheeting, secured with tape and properly labeled. All piping (less than 12 inches in
diameter) insulated with ACM may be removed with ACM in place. Wrap the piping with
two layers of clear 6-mil polyethylene sheeting. Remove ACM from area of cut utilizing
glovebags as containment. Exposed ACM ends shall be capped and the pipe shall be
wrapped in clear 6-mil polyethylene sheeting. Containerize according to the Waste
Management Plan, located in Part 6 of the IFB/RFP.

Asbestos-containing material with sharp-edged compoﬁents (e.g., nails, screws, metal lath,
tin sheeting) which will tear the polyethylene bags and sheeting shall be placed into
Contractor-supplied, properly labeled containers, and subsequently bagged for disposal.

After completion of all stripping work, surfaces from which ACM has been removed 'shall
be wet-brushed and sponged or cleaned by some equivalent method to remove all visible
ACM residue.

Cleanup procedures:

1.

'Remove and containerize all visible accumulations of ACM and asbestos-contaminated

material.

Wet clean all surfaces in the work area.

. For containment work, after cleaning the work area, wait at least 24 hours to allow fibers

to settle, and HEPA vacuum and wet clean objects and surfaces in the work area again.
Inspect the work area for visible residue.

The work area shall be cleaned until visual inspection reveals no evidence of any ACM as
determmed by FDF.

Apply lockdown to all surfaces in the work area.

For containment work, aggressive clearance testing shall be performed by FDF and the
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acceptable limit <0.01 f/cc by Phase Contrast Microscopy.

8.  Upon successful completion of aggréssive clearance testing by FDF, the Contractor shall
remove containment and dispose of it as ACM waste per Part 6 of the IFB/RFP.

9, Wastewater associated with asbestos abatement shall be handled in accordance with Article
3.1.D of Section 01517 of this specification package. ‘

Floor tile, mastic, woven cloth-covered electric wire, and gaskets may become friable during
removal; therefore, the Contractor shall remove such material in a manner that does not allow it
to become friable while also adhering to all applicable government, state, and local asbestos
abatement regulations.

END OF SECTION
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REMOVING/FIXING RADIOLOGICAL CONTAMINATION
PARTI GENERAL |
1.1 SCOPE
A.  Decontamination of dismantled equipment or the structure to a level that permits removal of the débris
from a local containment or enclosure, or permits opening the building to the environment. This
section includes, but is not limited to: '
1. Decontaminating low-level uranium and thorium contaminated equipment, materials, structural
members, and/or buildings. .
2. Decontaminating enriched uranium contaminated equipment and materials.
3. Decontaminating RCRA contaminated equipment and materials.
4.  Controllingand moving effluent produced during the removal and/or fixing of contamination.
5.  Fixing contamination.
B. Project Conditions
1.  Process material (i.e., green salt, yellow cake, black oxide) has been removed from process
equipment to the maximum extent practical by FDF prior to D&D activities. If process
material is found during D&D activities, FDF shall be notified prior to disturbing the condition.
2.  SeeSpecification Section 01120, Article 3.1.B, for requirements to establish an inspection area.
3.  Removing/fixing radiological contamination on multiple layers of transite roof panels is
addressed in Article 3.1.C of this Specification Section; handling of transite panels is addressed
in Specification Section 07415.
4. Building 79 is classified as a Hazardous Waste Management Unit (HWMU) and shall be
decontaminated pursuant to the specific conditions included in Part 6 of the [FB/RFP.
C. FDF will perform all effluent sampling and analysis.
12 RELATED SECTIONS
A.  Section 01120 - Debris/Waste Handling Criteria.
B.  Section 03315 - Concrete/Masonry Removal
C.  Section 05126 - Structural Steel Dismantlement.
D. Section 07415 - Transite Removal.
E. Section 15065 - Equipment/System Dismantlement.
F.  Section 15067 - Ventilation and Containment.
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REFERENCE MATERIALS

See Part 7 of the IFB/RFP Package for the following:
A. Index of Drawings.

B.  Photographs.

C. Drawings.
D. Safe Work Plan Requirements.

REFERENCES, CODES, AND STANDARDS

A.  United States Department of Energy (DOE):
1.  DOE Order 5400.5 Radiation Protection of the Public and the Environment.
2. DOE/EH-0256T Radiological Control Manual, April 1994.
3. DOE/EM-0142P Decommissioning Handbook, Chapter. 9, Mar. 1994.

B. 10CFR835 Occupation Radiation Protection

SUBMITTALS

A. Before start of decontamination work, the Contractor shall submit for approval a Safe Work Plan in
accordance with IFB/RFP, Part 7, Contractor Safe Work Plan Format Requirements, describing the
system design for removing and/or fixing contamination, including the methods and equipment for:
removing contamination; fixing contamination; and controlling, filtering, and transporting effluent
produced during removal and/or fixing activities.

B. Product Data: The Contractor shall submit manufacturer’s technical information including the
material to be used, its intended use, and its application instructions.
DELIVERY, STORAGE, AND HANDLING

The Contractor shall deliver materials in original, new and unopened containers bearing the manufacturer's
name, label, and the following information:

A. Name or title of material.

B. Manufacturer's stock number and date of manufacture.
C. Manufacturer's Name. -

D. Application instructions.

E. Material Safety Data Sheets.

/10
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2.1 CONTRACTOR'S EQUIPMENT

A.

B.

The Contractor shall supply all equipment required to remove and/or fix contamination.

The Contractor shall supply all equipment required to control, filter, and move effluent produced
during removal and/or encapsulation of contaminants. '

1. The filter system shall consist of a 20 micron pre-filter and a 5 micron filter to remove

entrained particulate prior to effluent discharge to tankage.

2. The ‘Cont‘:ractor shall constructall holding tank systems and secondary containment systems as
specified in Article 3.1.D and 3.1.E of this specification.

2.2° MATERIALS

A.

Encapsulating coatings: If encapsulating coatings are employed, they shall be Carboline D3358 or
approved equal. Manufacturers may include, but are not limited to: Tnemec Series 6 - Tnemec-Cryl,
and products by Sherwin-Williams and International Protective Coatings.

If non-strippable coatings are employed, they shall include Polymeric Barrier System (Bartlett), or
an FDF-approved equal. '

Plastic sheeting: Where encapsulation by clear plastic sheet wrapping is allowed, the wrapping shall
be a minimum of 6-mil reinforced polyethylene sheeting.

PART III EXECUTION

3.1 APPLICATION

A.

Requirements for managing non-process debris, process debris, and suspect process debris are
described in Specification Section 01120, Articles 32A1, 3.2.A.2, and 3.2.A.3, respectively.

- Requirements specific to debris decontamination and their removal froma building enclosure orlocal - -

containment:

1. Priortoremoving debris from a building enclosure or local containment, all external surfaces
shall be free of gross removable surface contamination and all openings of equipment and
debris that are potentially contaminated internally with removable contamination shall be
sealed. For large items such as ductwork, the Contractor may encapsulate all internal surfaces
in lieu of sealing. Acceptable methods for removing surface contamination include, but are not
limited to: hydro-blasting with a minimum of 1,000 psi, steam-cleaning, sponge blasting, CO,
blasting, or other methods approved by FDF.
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Debris and equipment/systems shall be managed in accordance with Specification Section
01120, Article 3.2.

Thorium-contaminated items cannot be released from the building enclosure or local
containment areas unless surveyed for thorium-specific release limits (as referenced in Part 8
of the IFB/RFP). Items taken from these areas shall be either decontaminated, wrapped and
brought directly to containers labeled as containing thorium-contaminated items (not for re-
packaging), or containerized prior to removal from the enclosure as determined by the

. Contractor.

Equipment/systems identified by FDF as being contaminated with uranium with an enrichment
over 2 percent will be removed, wrapped, and containerized by the Contractor for disposition
as contaminated material without decontamination. These items shall not be allowed to get wet.

C. Requirements Specific to Decontamination of Structures and Outdoor Process Tanks/Pipes:

1.

Structures:

Prior to opening the structures that require decontamination, as specified in the Pay Item
Schedule of Part 6 of the IFB/RFP, to the environment by removing the exterior siding or
structural dismantlement, the Contractor shall remove and/or fix radiological contaminationon
all surfaces within the facility until the detected radioactivity levels are below the criteria as
defined in Part 8 of the IFB/RFP. FDF will perform aradiological release survey to ensure the
radioactivity criteria are met. .

Transite Roof Panels:

Exterior panels shall be removed in a manner that minimizes the possibility of loose
contamination becoming airborne (visible) when the panel isremoved. A HEPA vacuum shall
be used to remove any loose contamination which may be exposed when the exterior panel is
removed (e.g., the under side of the outer panel and the upper surface of the lower roof panel).
After the roof panels have been vacuumed, the newly exposed surfaces shall be encapsulated
to fix any contamination which remains. Vacuumed residues shall be handled as in accordance
with the Waste Management Plan (Debris Category J).

Outdoor Process Tanks and Pipe:

a.  Priortodemolition of outdoor process (or suspect process) tanks, surfaces (interior and
exterior) shall be decontaminated to meet the radiological release levels for outdoor
process tanks contained in Part 8 of the IFB/RFP. If outdoor tanks do not meet the
contamination limits in Part 8 of the IFB/RFP, they shall be demolished within a
containment, either constructed or existing, in accordance with Specification Section
15067 unless one of the following methods are implemented:
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1.  Encapsulate and mechanically cut (e.g., shear, saw, etc.):

Prior to tank demolition, the interior of the tank shall be empty and fully
encapsulated. During tank demolition, the work area shall be misted with water
to minimize release of airborne contamination.

2. Torch or other "hot cutting" methods:

The Contractor shall propose methods that minimize "hot cutting” (e.g., oxy/gas
and oxy/acetylene torch cutting). If approved by FDF, "hot cutting” of surfaces
that exceed 25,000 dpm/100cm? beta-gamma total contamination shall be
performed within containment per Section 15067. Hot cutting of tank surfaces
may be considered by FDF as a proposed method of dismantlement for tanks and
pipe located outside of containment provided HEPA filtered ventilation is
maintained and/or point-of-cut ventilation can be provided such that fugitive
emissions are captured and project boundary airborne radioactivity levels are
maintained according to limits specified in Part 8. The ventilation/containment
requirements of Section 15067 apply.

3.  Hot cutting may be performed on contaminated surfaces less than 25,000
dpm/100c¢m? beta-gamma total contamination with local HEPA ventilation.

b.  Only exterior decontamination applies to process pipe, per Article 3.1.B.1; interior
decontamination is not applicable. Internal surfaces of process piping are assumed to
exceed both the removable and total contamination limits for uncontained demolition.
However, demolition of process piping that is located outside of the building structures
may be performed outside of containment if the methods of cutting inherently minimize
fugitive emissions. Process piping must be sealed immediately after cutting.

Acceptable methods for removing surface contamination on structures and outdoor tanks/pipes
include, but are not limited to: hydro-blasting with 2 minimum of 1,000 psi, steam-cleaning,
sponge blasting, CO, blasting, or other FDF-approved method.

- Encapsulation of contaminants is required if contamination levels specified in Part 8 of the
IFB/RFP have not been met and decontamination has been attempted at least once. FDF shall
be notified prior to encapsulation to allow for inspection for visible process residues.
Acceptable methods for encapsulating contamination, which is not readily removed by the
above-identified methods include, but are not limited to, encapsulating coatings, non-strippable
coatings as referenced in Article 2.2, and wrapping in reinforced sheeting and sealed prior to
movement to prevent migration of potential contaminants. The Contractor shall take
precautions to prevent the breaching of encapsulating coatings applied to equipment or
structure. If an encapsulating coating is breached after application, during activities leading
up to but not including structural demolition, the Contractor must take action to reseal the
breached areas.

If stabilizer or non-strippable coatings are used as fixatives, they will meet the requirements
of this specification (see Article 2.2).
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Down posting of thorium contaminated areas requires that contamination levels meet the
thorium-specific release limits of Specification Section 01519.

If hydro-blasting or steam cleaning is employed, the Contractor shall:

a.  Seal floor cracks/seams, openings, and building cracks using sealants to protect the
environment from migration of contaminants.

b.  Contain effluents to the building interior/outdoor tank containment system and
subsequently to collection systems.

The Contractor may utilize any existing building floor sumps for effluent collection, as long
as system capacity for sludge and/or liquid does not exceed limitations determined from
enriched levels as stated in Article 3.1.D.

The Contractor shall take precautions to prevent the spread of contamination from other more-
contaminated areas of the facility to less contaminated areas.

Acceptable methods for decontamination of Hazardous Waste management Units (HWMUSs)
tomeet RCRA/CERCLA closure Ohio Environmental Protection Agency guidance are hydro-
blasting or steam cleaning with a minimum of 1,000 psi, unless otherwise stated in Part 6 of
the IFB/RFP for that particular component. '

Rinseate/Effluent Handling:

I.

The Contractor shall collect all waste and effluent generated while removing and/or fixing
contamination. Effluentand sludge shall be containerized in accordance with the requirements

 listed in Articles 3.1.D and 3.1.E of this Specification Section.

Forrinseate/effluent generated from decontamination of a structure containing uranium and/or
thorium contamination or from decontamination washwater generated from contact with
outdoor pads with process tanks and pipes, the Contractor shall supply all effluent collection
equipment (e.g., pumps, secondary containment) except tanks, which will be supplied by FDF.
Effluent tanks require secondary containment with a minimum of 10 percent of the combined
capacity of the effluent tanks housed and not less than the volume of one full tank, whichever
is greater.

Enriched Equipment/Material (if listed in Part 6 of the IFB/RFP): In addition to effluent tanks,
the washing of enriched equipment/material requires the use of smaller tanks to permit safe
quantities to be maintained (for nuclear criticality safety purposes). There are no mass
restrictions for rinseates or sludges with a U-235 enrichment less than 1 percent.

a.  For enrichments greater than 1 percent and less than or equal to 1.25 percent, the
Contractor shall supply effluent storage tanks of no greater than 175 gallon capacity, in
numbers sufficient to permit 15 calendar days storage without impact to Contractor
operations.
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For enrichments greater than 1.25 percent and less than or equal to 2 percent (no
equipment/material over 2 percent enrichment is to be decontaminated, see
Article 3.1.B.3), the Contractor shall supply effluent storage tanks no greater than 30
gallon capacity, in numbers sufficient to permit 15 calendar days storage without impact~
to Contractor operations.

The Contractor shall store sludge, resulting from enriched equipment/material cleaning,
in 55-gallon drums. Filled drums may be stored no closer than 2 feet apart.

Inspection of Plant 6 equipment revealed that all equipment appears to have uranium
enrichment levels of less than 1 percent. Should equipment be discovered with uranium
enrichment greater than 1 percent then equipment/material washing operations and
effluents shall be maintained separate, based on enrichment and type, by the following:
1) uranium less than or equal to 1 percent enrichment; 2) uranium greater to 1 percent
enrichment but less than or equal to 1.25 percent enrichment; 3) uranium greater than
1.25 percent enrichment but less than or equal to 2 percent enrichment; and 4) thorium.
Wash systems can be maintained separate by campaign or by physically separate
systems.

Approval to commingle the efﬂuents and sludges is required from FDF. Approval to transfer
effluents to large effluent tanks is required from FDF.

Upon approval from FDF, the Contractor shall empty the contents of the effluent storage tanks
and transport the effluent to the FEMP Advanced Wastewater Treatment Facility.

Effluent generated from the decontamination and/or rinsing of HWMU s shall be collected and
temporarily stored separately from general, non-HWMU effluent. FDF will notify the
Contractor when commingling of HWMU and non-HWMU effluent may occur.

Sludge Drumming

Sludge limits for individual drums from enriched cleaning operations are restricted to 104 grams of
* U-235 per 55-gallondrum. (Note: The weight is limited due to Department of Transportation and/or
the maximum allowable weight of the drum.)

END OF SECTION
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1.1 SCOPE
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1.

2.

3.

4.

5.
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DECONTAMINATION OF CONTRACTOR PROVIDED TOOLS,
EQUIPMENT, AND MATERIAL

GENERAL

Preventative measures for and decontamination of Contractor provided tools, equipment (including
vehicles), and material to a level that permits removal from an enclosure/work zone, restricted
reuse, or unrestricted release. This Section includes, but is not limited to: :

Preventative measures/waste minimization.

Decontamination area requirements.

Methods of decontamination activities.

Control of effluent and waste management activities.

Relocation, reuse, and release activities for tools, equipment, and material.

Project Conditions and Requirements:

1.

All facilities, unless expressly noted in Part 6 of the IFB/RFP, shall be considered
contaminated with radioactive material.

All items are considered potentially contaminated if they have been used or stored in
Controlled Areas that could contain unconfined radioactive material.

The Contractor shall establish a holding/inspection area to allow Fluor Daniel Fernald (FDF)
to perform tool and equipment radiological surveying.

a.  Theholding/inspection area shall be arranged such that routine access is prevented by
means of fencing and/or barrier tape with appropriate posting to identify that the items
contained are being held for survey, and such that the area is off limits to individuals
other than FDF/Contractor radiological survey personnel.

b.  Only those items which meet the requirements (as described in this Specification
Section) for leaving the work zone should enter the inspection area.

The Contractor should assume that extensive dismantlement and an aggressive
decontamination effort will be required to achieve unrestricted release of items that have
come in contact with radioactive material or were used in contamination areas. Based on
past experience using the best available technologies, decontamination and survey access
requirements to meet the release criteria may be difficult to achieve.

Hand and portable tools used in controlled areas for performance of the subcontract are to
be considered expendable as specified in Part 4 IFB/RFP, Special Terms and Conditions,
DISPOSITION OF CONTRACTOR PROVIDED EQUIPMENT, TOOLS, AND
MATERIALS THAT HAVE BECOME CONTAMINATED (SC-11).
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RELATED SECTIONS

Work related to this Specification Section shall also be accomplished in accordance with the foilowing
Specification Sections:

A.  Section 01120 - Debris/Waste Handling Criteria.
B.  Section 01517 - Removing/Fixing Radiological Contamination.
C. Section 15067 - Ventilation and Containment.

REFERENCE MATERIALS

A. Part 4 of IFB/RFP, Special Terms and Conditions, DISPOSITION OF CONTAMINATED
TOOLS, EQUIPMENT, AND MATERIALS (SC-11).

B. . Part-6 of IFB/RFP, Scope of Work

C. Part 7 of IFB/RFP, Safe Work Plan Requirements

REFERENCES, CODES, AND STANDARDS

A.  United States Department of Energy (DOE):
1.  DOE Order 5400.5, Radiation Protection of the Public and the Environment.
2. DOE/EH-0256T, Radiological Control Manual, April 1994.
3. DOE/EM-0142P, Decommissioning Handbook, Chapter. 9, Mar. 1994.

B. 10CFR835 Occupation Radiation Protection

SUBMITTALS

A. The Contractor must provide FDF with a list of all tools, vehicles, equipment and material to be
brought onsite which have been used in conjunction with radioactivity in the past including such

information as:

1.  Previous use of the equipment.
2.  Dates of use.

3.  Levels of contamination.

4.  Radioisotopes involved.

This list must be submitted as soon as known but no less than 30 days in advance of bringing the
item onsite. FDF reserves the right to reject the Contractor’s request to bring these items on site.
Any tools or equipment contaminated with a radioactive material greater than 1 percent enriched
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uranium or thorium-232 will be rejected. Thorium contaminated tools and equipment may only be
used in a thorium contaminated area.

The Contractor shall submit the manufacturer's technical information for any decontamination or-
contamination controlling agents for compliance review prior to use. This information shall
include:

1.  Material to be used.

2.  Intended use.

3.  Application instructions.

4.  MSDS Sheets.

Before start of decontamination work, the Contractor shall submit a Safe Work Plan addressing

tool'and equipment decontamination for compliance review in accordance with Part 7 IFB/RFP,
Contractor Safe Work Plan Format Requirements, describing the following:

1.  Preventative measures to be employed.

2.  The design and construction of the decontamination area.

3.  The methods to be utilized for decontamination (see Article 3.1.C of this Section).

4, The methods and equipment for controlling and handling effluent and/or secondary waste
produced during decontamination activities.

5.  Plans for relocating, reusing, or releasing tools and equipment.

PARTIO PRODUCTS

2.1 CONTRACTOR PROVIDED TOOLS AND EQUIPMENT

A.

The Contractor shall furnish all equipment, tools, and material required to perform the work
described in the subcontract except where the contract explicitly states FDF will provide the item.

1.  TheContractor shall deliver approved decontamination and contamination control materials
in original, new and unopened containers bearing the manufacturer’s label, and the following
information:

a. Name or title of material.

b.  Manufacturer's stock number and date of manufacture.
c. . Manufacturer's Name.

d. MSDS Sheets.

2.  Allpossible shipping and packing materials will be removed upon receipt at the site prior to
entering the controlled area to minimize contaminated waste generation.

For the purposes of meeting the "As Low As Reasonably Achievable" (ALARA) goal for tools,
equipment, and materials, it is expected that all reasonable efforts are to be used to control residual
contamination to the extent that there is no detectable contamination on items that were free of
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contamination prior to use, or there is no increase in the level of contamination on items that were
previously contaminated. The ALARA efforts include, but are not limited to, the following:

1.
2.
3.

Protective measures prior to use of items. %
Preventative measures while items are being used. ‘
Decontamination upon completion of work activities.

C. In support of the ALARA initiative, all Contractor furnished tools, vehicles, equipment, and
material may be inspected forradioactive contamination by FDF personnel prior to initial entry and
upon removal from the radiological controlled area.

PART I EXECUTION

3.1 APPLICATION

A. Prevention of or Minimizing Contamination:

1.

The Contractor shall plan and coordinate all work to minimize exposure of equipment, tools,
and vehicles to potential radioactive contamination. Equipment shall be located in the area
with the least potential for contamination. Forexample, locate equipment outside the facility
with leads, hose lines, etc. wrapped and run to the interior of the facility. Typical examples
of equipment where this approach should be used include air compressors, high pressure
hydroblasters, welders, generators, oxy-acetylene cylinders, and battery chargers.

It is the Contractor's responsibility to evaluate materials, tools and equipment for ease of
decontamination and disassembly that may be required for decontamination prior to use on-
site. Use of unrestricted release items (i.e., those other than expendable as defined in Part
4 IFB/RFP, Special Terms And Conditions, DISPOSITION OF CONTRACTOR
PROVIDED EQUIPMENT, TOOLS, AND MATERIALS THAT HAVE BECOME
CONTAMINATED) should incorporate appropriate precautions to prevent contamination
which should be implemented prior to and during use. Examples of precautionary measures.
may include the following which are expected to be implemented as described in the Safe
Work Plan:

a.  Internalcombustion equipment subjectto contamination should make use of pre-filters

_ _or have a separate source of outside air on.the intake.. ... .. ... .. R —

b.  Highvolume air handling equipment such as blowers, compressors, etc., shall have a
filtered inlet to minimize the potential for internal contamination due to build up of low
level radioactivity. '

c.  TheContractor is prohibited from bringing electrical driven mobile equipmentto the
FEMP (e.g., fork-lifis) except where only electric driven equipment is available.
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d.  Protective sheathing/covers, strippable coatings, or protective caps should be used to
minimize the potential for contamination (e.g., coating the buckets of man lifts or other
walking/standing surfaces). In addition, all openings on equipment, tools, or vehicles
that may permit contamination of inaccessible or difficult to clean areas shall be
covered and protected.

If encapsulants, sealants and/or coatings are utilized during the project, the Contractor shall
be responsible for protecting their tools and equipment from over spray. In addition, the
Contractor shall ensure that the encapsulant, sealant and/or coating can be readily removed
during decontamination activities, if necessary.

B. Decontamination Area Requirements:

1.

Tools and equipment utilized inside an enclosure/building may be decontaminated at an
existing indoor debris cleaning location.

The following are examples of options for establishing outdoor decontamination areas:

a.  Utilize an existing concrete pad with run-on and run-off controls.

b.  ‘Constructatemporary containmentarea. Containment must have a bermed perimeter
to ensure run-off control. An example of acceptable containment is Herculite with

sandbag underlayment perimeters on grade without penetrations. Containment used
must be adequate to maintain its integrity.

C. Methods of Decontamination Activities:

1.

‘Where decontamination is needed, the Contractor shall at a minimum use the following as
applicable:

a.  Drycleaning.
b.  Steam cleaning.

c.  High pressure, hot water hydroblasting (may be used in conjunction with abrasive
techniques and approved decontamination agents) with a minimum of 1,000 psi and
HEPA vacuuming. ' '

When selecting a decontamination technique other than those identified in C.1 above,
consideration should be given to those technologies which minimize radiological airborne
emissions, secondary wastes, and tool or equipment damage.

As an alternative to decontamination, replacement of contaminated components shall be in
accordance with the requirements of Part 4 IFB/RFP, Special Terms And Conditions,
DISPOSITION OF CONTRACTOR PROVIDED EQUIPMENT AND TOOLS, THAT
HAVE BECOME CONTAMINATED (SC-11).
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a.  The contaminated components are subject to the cleéning criteria stated in Article
3.2.B of this Specification Section.

;

'b.  Thecontaminated components will be managed and handled per Speeiﬁcation Section

01120 and Part 6 of the IFB/RFP subsequent to the cleaning as directed by FDF.

D. . Control of Effluent and Waste Management Activities:

1.

The Contractor shall control and collect all waste and effluent generated while removing
and/or fixing contamination in accordance with the requirements listed in Part 7 IFB/RFP,
and Specification Sections 01517 and 01120.

Management of wastes generated during decontamination activities shall be in accordance
with Specification Section 01120 and the Waste Management Plan located in Part 6 of the
IFB/RFP. :

E.  Relocation, Reuse, and Release of Tools, Equipment, and Material:

1.

The Contractor shall perform all decontamination and surveying activities required to verify
that the surface contamination limits identified in Table 1 of this section are not exceeded
FDF shall perform final verification surveying.

The Contractor shall provide aminimum of24 hours prior notice to FDF of intent toremove
tools and equipment from the work area.

Release of tools, equipment, and material from Contamination Areas to the Controlled Area:

a. If removable contamination in excess of the limits of Table 1 is present on the tools,
equipment or material, then the items must remain in the contamination area for
decontamination or the item must be contained such that no contaminated surfaces of
the item are accessible without disassembling the equipment or breaching the
containment.

b.  Examples of acceptable containment include plastic wrapping, yellow Herculite
wrapping, or a sealable hard container. However, the containment used must be
adequate to maintain its integrity considering the weather, conditions of storage, and
the methods or conditions of transport.

c.  Iftheremovable contamination limits are met but the total (fixed plus removable) limit
isexceeded, the item may be labeled or identified as radioactive material by FDF and
released to the Controlled Area.

Page 6 of Section 01519 / ZI(

Rev.0
March 19, 1999




EE-Specifications 1763-TS-0001

SECTION 01519

4. Unrestricted Release Criteria:

Tools and equipment with detectable radioactivity may be released from the controlled area
with the approval of a FDF Material Release Evaluator if all of the following have been met:

a.

Both removable and total surface contamination (including contamination on and under
any coating) are in compliance with the levels given in Table 1 and that the item has
been subjected to the ALARA process described in Article 2.1.B of this Specification
Section.

All areas must be readily accessible for survey for residual radioactivity including
proper surface counting geometry to allow for accurate quantification. Items with
inaccessible areas which are likely to be contaminated but are of such size,
construction, or location as to make them inaccessible for survey shall be assumed to
exceed the limits for release. The item must either be disassembled to permit an

- adequate survey to certify that internal contamination is at or below the limits of Table

1, or well documented process knowledge can be applied to provide confidence that
contamination in inaccessible areas is not probable. In evaluating the potential for
contamination in inaccessiblé areas, consideration will be given to where the item was
used on site and preventative measures taken prior to use, such as coverings,
wrappings, air intake filters, etc.

Upon approval from FDF, the Contractor shall remove the tools, equipment, and/or
materials off-site within eight hours.

5.  Release to an Off-Site Licensed Facility:

a.

If the Contractor possesses the appropriate license to receive, possess, use, and
transfer the equipment, tools, material, or vehicles with radioactive contamination,
Contractor may elect to remove such items from the site in lieu of decontamination.
The responsibility of complying with all state, local and federal regulations during the
packaging, shipping, and receipt of the equipment shall be the responsibility of the
Contractor. The Contractor shall submit a copy of the license and applicable
procedures to FDF for compliance review prior to removal of the contaminated
equipment. A copy of all Bills of Lading shall be submitted to Fluor Daniel Fernald
prior to shipment.

The Contractor is to provide 24 hours notice to FDF prior to shipping radioactive
tools, equipment, and/or material.

32 TUNSUCCESSFUL/IMPRACTICAL CONTRACTOR DECONTAMINATION
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A.  IfFDF determines that the contractor has implemented the requirements of this Section and the Safe

‘ Work Plan and the Contractor's decontamination efforts are unsuccessful or decontamination is not
practical (as identified below), refer to Part 4 IFB/RFP, Special Terms And Conditions, -
DISPOSITION OF CONTRACTOR PROVIDED EQUIPMENT AND TOOLS THAT HAVE :
BECOME CONTAMINATED (SC-11) for action to be taken.

B.  Decontamination may be considered impractical for non-expendable items that are integral parts
of equipment and not readily replaceable such as porus materials (e.g. wood and fiberglass), wire
rope, chains, brushes, items with finned surfaces, and similar items where contamination may be
embedded within the material configuration matrix. These items may not bereleased if detectable
contamination is identified on the surface.

C. Alltools, material, vehicles equipment accepted by FDF for disposition must have been cleaned to
meet the visual inspection requirements defined in Specification Section 01517 and handled as
defined in Specification Section 01120 and the Waste Management Plan located in Part 6 of the
IFB/RFP. :

3.3 QUALITY ASSURANCE

AllQA reqi_xireménts required to be met by the Subcontractor are stated in Part 9 of the IFB/RFP.

3.4 QUALITY CONTROL

The Contractor shall perform or witness inspections and tests of procured material, equxpment and items,
work in progress and completed items within the bounds of the contract.
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TABLE1 SURFACE CONTAMINATION LIMITS®

FIXED PLUS REMOVABLE

NUCLIDE® REMOVABLE®®
AVERAGE®® MAXIMUM®®

‘emitters.

U-nat, U-235, U-238, and 5,000 dpm /100 cm? 15,000 dpm /100 cm? 1,000 dpm/100 cm?®
associated decay products, alpha

Transuranics, Ra-226, Ra-228, 100 dpm/100 cm?® 300 dpm/100 cm? 20 dpm/100 cm?®
Th-230, Th-228, Pa-231, Ac-227, '
1-125,1-129

Th-nat, Th-232, Sr-90, Ra-223,
Ra-224, U-232,1-126, I-131, I- 1,000 dpm/100 cm? 3,000 dpm/100 cm? 200 dpm/100 cm?
133

Beta-gamma emitters (nuclides
with decay modes other than 5,000 dpm /100 cm? 15,000 dpm /100 cm?® 1,000 dpm /100 cm?
alpha emission or spontaneous
fission) except Sr-90 and others
noted above.

(a)

®)

©

@
(_e)

®

Where surface contamination by both alpha and beta-gamma emitting nuclides exists, the limits established for alpha
and beta-gamma emitting nuclides should apply independently.

As used in this table, dpm (disintegrations per minute) means the rate of emission by radioactive material as
determined by correcting the counts per minute observed by an appropriate detector for background, efficiency, and
geometric factors associated with the instrumentation.

Measurements of average contaminant should not be averaged over more than one square meter. For objects of less
surface area, the average should be derived for each object.

The maximum contamination level applies to an area of not more than 100 cm?®.

The amount of removable radioactive material per 100 cm? of surface area should be determined by wiping that area
with dry filter or soft absorbent paper, applying moderate pressure, and assessing the amount of radioactive material
on the wipe with an appropriate instrument of known efficiency. When removable contamination on objects of less
surface area is determined, the pertinent levels should be reduced proportionally and the entire surface should be
wiped.

The limits presented for transuranics, Ra-226, Ra-228, Th-230, Th-228, Pa-231, and Ac-227 may be adjusted on a
case by case basis. Consult with Radiological Compliance when required to apply these limits for unrestricted release.

END OF SECTION
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CONCRETE/MASONRY REMOVAL - i-
PARTI GENERAL
11 SCOPE
Dismantling of all above-grade concrete and masonry, including:

Elevated floor and roof slabs.
Cast-in-place walls.

Precast concrete components.
Foundations, piers, and selected curbs.
Concrete encasement (e.g., fireproofing).
Interior and exterior masonry.

Control of fugitive emissions.

Windows, doors, roof louvers and lead.

HoEmUOwp

12 RELATED SECTIONS
A.  Section 01120 - Debris/Waste Handling Criteria.
B.' Section 01515 - Mobilization, Demobilization, and General Site Requirements. .
C.  Section 01517 - Removing/Fixing Radiological Contamination.
D. Section 05126 - Structural Steel Dismantlement.
E

Section 15067 - Ventilation and Containment.

13 REFERENCE MATERIALS
See the Invitation for Bid/Request for Proposal (IFB/RFP) Package for the following:
A. Index of Drawings.
B. - Photographs. -
C. Drawings. L
D. Contractor Safe Work Plan Format Requirements.

14 REFERENCES, CODES, AND STANDARDS

All work shall be accomplished in accordance with the following reference, code, and standard
requirements:

A. American National Standards Institute (ANSI):
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1.  ANSIA10.6-90 Safety Requirements for Demolition Operations.

2. ANSI A10.8-88 Construction and Demolition Operations - Scaffolding - Safety

Requirements.

3. ANSIA10.9-83 Construction and Demolition Operations - Concrete and Masonry
Work - Safety Requirements.

B. National Fire Protection Aésociation (NFPA):
1. NFPA 101A-98 Code for Safet}; to Life from Fire in Buildings and Structures.
2. NFPA 241-93  Standard for Safeguarding Construction, Alteration, and Demolition
Operations.
C. DOEN441.1 Radiation Protection of the Public and the Environment.
D. 10CFR 835 Occupational Radiation Protection.
D." Ohio Administrative Code (OAC): 3745-17-08 Restriction of Emission of Fugitive Dust.
SUBMITTALS

The Contractor shall submit for approval a Concrete/Masonry Removal Safe Work Plan in accordance
with Part 7 of the IFB/RFP, Contractor Safe Work Plan Format Requirements, which contains the
following information:

A.

B
C.
D

Detailed method and sequence of dismantlement, including equipment to be used.
Methods for control of contaminants, including control of fugitive emissions.
Materials, such as non-woven geotextile fabrics and surfactants, to be used.
Methods of cutting, including equipment to be used.

Calculations to verify structural adequacy of partially dismantled structure, as applicable, which

shall be stamped by a Professional Engineer registered in the State of Ohio.

If dismantlement method requires personnel on the roof, the Contractor shall provide calculations
verifying the structural adequacy of the roof to support personnel and equipment. These
calculations shall be stamped by a Professional Engineer registered in the State of Ohio.

If controlled explosive mefhods are proposed to be used on building structures that are constructed
of precast columns and roof beams, a detailed Safe Work Plan containing the following
information shall be prepared and contain the following information:

1. Methods and materials to be used.
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2.  Means to protect adjacent structures, equipment, material, and underground utilities from
damage, including protection from projectiles. '

3, Methods and materials to control fugitive emissions.
4.  Contingency plan for detonation failure.
5. Proofofpermit, issued by the Bureau of Alcohol, Tobacco and Firearms, to use explosives.

6.  Methods and materials to store explosives according to the requirements of 29 CFR 55
Subpart K.

7.  Evidence of previous work experience using controlled explosives to take down multi-story
structures near other structures within the last 5 years. Provide project locations and
contacts for verification.

PARTII PRODUCTS
2.1 MATERIALS
A. Non-woven Geotextil.e Fabric:

1.  Trevira Spunbond 1120 by Hoechst Celanese Corp.

2.  Mirafi 160N by Mirafi, Inc.

3.  ADS 600 by Advanced Drainage Systems, Inc.

4.  Equal products manufactured by others will be acceptable.

‘B.  Surfactants:

1.  CP-225 CHIL-SORB by Childers.
2.  FDF approved equal.

C. Encapsulants/Sealants:

CP-240 CHIL-LOCK by Childers
Certane 2050 by Certified Technologies. _
.. Eppco #1 by Expert Environmental Products. - ... . - ..
Serpiloc by International Protection Coatings Corp.
FDF approved equal.

T SR S
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PARTII EXECUTION

A.

" 3.1 PREPARATION

The Contractor shall ensure that adequate lay down space has been cleared and barriers have been
established.

The Contractor shall take the following precautions to control fugitive emissions. A wet dust
suppression system shall be used. This system will utilize the following:

1.  Amended water (with surfactant).
2.  Finely atomized water spray.

Concrete and masonry shall have contamination fixed or removed prior to dismantlement and, if
applicable, prior to removing local containment or building enclosure, in accordance with Section
01517 of this specification package.

3.2 APPLICATION

A.

The Contractor shall prevent damage to adjacent structures, materials, and equipment including
underground utilities, during dismantlement activities. Activitiesto fell concrete structures outside
their own footprint require prior approval. Activities to fell concrete structures shall maintain the
integrity of porous surfaces to the extent practical to minimize dispersal of debris. If concrete dust
is generated as aresult of removal operations (due to crumbling, etc.), dust suppression techniques
must be employed during demolition and, if necessary, during transportation.

Removal of Above-Grade Concrete/Masonry:

Any above-grade concrete/masonry remaining intact following structural dismantlement shall be

" removed down to grade-level except for poured concrete structures that are imbedded in soil (e.g.,

raised slabs, curbs on slabs, foundations, concrete tank saddles), which shall remain in place.
Removal of At-Grade Concrete/Masonry:

1.  Concrete slabs, pedestals, columns, miscellaneous foundation piers, walls, and curbs shall
be sealed and may remain intact during and after structural dismantlement.

2.  Cutallreinforcing (e.g., rebar) and anchors flush with base slab for areas designated on the
Civil Demolition Plan for potential debris stockpiling. For all other areas, reinforcements
and anchors need only be cut down to within one inch of the base slab. Fill in damaged
areas of base slab with patching grout as described in Specification Section 01515.

Cutting:

1.  All material shall be reduced in size as required for containerization in accordance with
Section 01120 of this specification package and the Waste Management Plan located in Part
. 6 of the IFB/RFP.
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Embedded steel reinforciﬂg is considered part of concrete. Reinforcing bar/mesh shall be
cut to less than 1 ft. from concrete mass. '

Because of contamination levels, some concrete may require local containment for cutting
activities in accordance with Section 15067 of this specification package. Any currently
known areas requiring local containment are identified in Part 6 of the IFB/RFP; however,
new or additional areas may be identified during dismantlement activities.

E. Explosives:

1

Interior non-load bearing masonry walls shall be removed using non-explosive methods
prior to opening the shell of the structure. For interior poured concrete walls, the
Contractor shall have the option to leave them in place during structural dismantlement
provided that facility release criteria are met prior to structural dismantlement and the
method of dismantlement in the Concrete/Masonry Removal Safe Work Plan is approved
by FDF.

Any bituminous roofs felled through the use of explosives are to be dropped in a single unit
and impact the ground in a horizontal plane.

3.3 SPECIAL INSTRUCTIONS

The following special instructions apply to concrete/masonry removal:

A. Doors, Windows, and Frames

1.

The Contractor shall remove all windows in one piece and place them in appropriate
containers. :

The Contractor shall remove all doors (wood and/or steel) and place them in appropﬁate
containers. '

B. Lead Materiais

1.

The Contractor shall segregate all lead materials (i.e., flashing, vent stacks, etc.) and place
them in appropriate containers in accordance with Section 01120 of this specification

. package and the Waste Management Plan located in Part 6 of the IFB/RFP. _

Prior to torch cutting on a surface coated with a lead-based paint, an eight inch strip of paint
shall be removed at the area of the cut (i.e., 4 inchés on each side of cut).

The Contractor shall (whenever possible) dismantle lead flashing in a manner that will
facilitate recycling. This will include minimizing inaccessible surfaces and maximizing
straight lengths. This will also include avoiding the use of fixatives on the lead flashing that
would require an abrasive method of removal.
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Wall aﬁd Roof Louvers

The Contractor shall remove louvers and roof vents during exterior concrete/masonry removal and
placed in appropriate containers.

END OF SECTION
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NEW STRUCTURAL STEEL/METALS .~

"~ PARTI GENERAL

1.1

1.2

1.3

14

SCOPE
Design, fabrication, and installation of miscellaneous metal items for protective barriers, lifting
assemblies, rigging, and temporary bracing and supports.

RELATED SECTIONS

A.  Section 01120 - Debris/Waste Handling Criteria.

B. Section 05126 - Structural Steel Dismantlement.

REFERENCE MATERIALS

See the Invitation for Bid/Request for Proposal (IFB/RFP) for the following:
A. Index of Drawings.

B.  Photographs.

C.  Drawings.

REFERENCES, CODES, AND STANDARDS

A, A;nerican Society for Testing and Materials (ASTM):

1. ASTM A36-94  Standard Specification for Carbon Structural Steel.

2. ASTM A307-94 Standard Specification for Carbon Steel Bolts and Studs,
60,000 psi Tensile Strength.

- 3. ASTM A325-94 Standard Specification for Bolts, Structural Steel, Heat
Treated, 120/105 KSL Minimum Tensile Strength.

B. American Welding Society (AWS):

1. ANSI/AWSA2.4-93 - Standard Symbols for Welding, Brazing, and Nondestructive
Examination.

2.  ANSI/AWS D1.1-96 Structural Welding Code, Steel.
3. ANSVAWSDI1.2-90  Structural Welding Code, Aluminum.

4.  ANSIVAWS D1.3-89 Structural Welding Code, Sheet Steel.
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American Institute of Steel Construction (AISC):

1.

2.

AISC Manual of Steel Construction - Allowable Stress Design (ASD), 9th
Edition.
AISC Manual of Steel Construction - Load and Resistance Factor Design

(LRFD), 2nd Edition

American National Standards Institute (ANSI):

~ ANSI A10.13-89 Construction and Demolition Operations - Steel Erection - Safety

Requirements.

1.5 SUBMITTALS

A.

The Contractor shall submit the following for conformance review by Fluor Daniel Fernald

(FDF):

1.

6.

7.

Calculations: Indicate design method, assumptions, loads, member forces, allowable
stresses, and connection designs.

Shop Drawings: Indicate profiles, sizes, connection attachments, reinforcing, anchorage,
size and type of fasteners, and accessories. Include erection drawings, elevations, and

details where applicable.

Indicate welded connections using standard ANS/AWS A2 .4 welding symbols. Indicate
net weld lengths. Submit copies of welder’s certifications with shop drawings.

A plan for conducting and documenting field quality testing and inspection including test
methods and reports required under Field Quality Assurance.

Provide Material Safety Data Sheets for primer and finish coatings to be applied to new
structural steel, and for welding materials.

Contractor's AWS Welding Program for approval.

Mill Test Reports for structural steel

For additional submittal requirements see Part 6 of the Invitation for Bid/Request for Proposal
(IFB/RFP). :

-
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1.6 DELIVERY, STORAGE, AND HANDLING.
ASTM A325 high strength bolts shall be delivered to the site in the original labeled containers and once
onsite shall not be transferred into unlabeled containers. The label information shall include the type
of bolt, purchase order number, and the name of the supplier.
PART I PRODUCTS
2.1 MATERIALS
A.  Steel sections and plates: ASTM A36.
B.  Structural Fasteners: Bolts shall be hardened and meet ASTM A325; nuts shall be heavy hex
type meeting ASTM A563, Grade C; and washers shall be hardened and meet ASTM F436,
Grade 1. ,
C.  Miscellaneous Fasteners: shall meet ASTM A307.
D.  Expansion Anchors: Expansion bolts used for securing steel to concrete shall be one of the
following: :
1. "Parabolt” as manufactured by Molly Fastener Group of Emhard, Temple, PA 19560.
2, "Wedge Anchors" as manufactured by ITT Phillips Drill Division, Michigan
City, IN 46360.
3. "Kwik Bolt" as manufactured by Hilti, Inc., Stamford, CT 06405.
4. FDF-approved equal.
E. ' Welding Materials: ANSI/AWS D1.1 - Structural Welding Code. Use E70XX electrodes.
F.  Abide by requirements of Federal Fastener Act
G.  Shop Primer: Short-oil alkyd that is VOC compliant.
22  FABRICATION
A.  For delivery to site, fit and ship assembled in largest practical sections.
B.  Supplycomponentsrequired for connecting and anchorage of fabricated structural assembies.
C.  All welding procedures, welder’s certification, and visual acceptance criteria must be in

accordance with ANSI/AWS D1.1, Chapter 5.
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D. Cleansurfaces ofrust, scale, grease, and foreign matter prior to apf)lying shop primer. Prepare
surface in accordance with paint manufacturer’s instructions.
E.  Shop prime with one coat of short-oil alkyd primer per manufacturer’s instruction for primer
(dry film) coat thickness.
F.  Donotprime surfaces in direct contact with concrete or within 3 inch of where field welding is
be required.
G.  All coatings shall be free of lead and chromium.
PARTII EXECUTION
3.1 PREPARATION
Prior to fabrication, the Contractor shall verify field dimensions.
32  INSTALLATION - GENERAL
A. Install items plumb and level, accurately fitted, free from distortion or defects.
B.  Allow for installation loads and provide temporary bracing to maintain true alignment until
completion of instaliation.
C.  Field weld componénts as indicated on the approved drav;'ings. Field welding shall be in
accordance with ANSI/AWS D1.1, Chapter 3.
D.  Fastenersshall betightened to manufacturer's specifications or applicable design requirements.
E.  Field modifications to load bearing structures shall require prior approval from FDF.
F.  After installation, prime field welds and abrasions. Any steel embedded in concrete is an
exception.
G. Al steel sﬁall be fabricated and installed in accordance with the AISC Manual of Steel
. Construction.
H.  After use, all steel shall be dismantled and cut for containerization in accordance with
Section 01120 and Section 05126 of this specification package. '
33 QUALITY ASSURANCE
A.  Calculations and shop drawings must bear the stamp of a Professional Engineer registered in

the State of Ohio..
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The Contractor shall inspect high-strength bolted connections for all shop-fabricated steel, and .
perform tests and prepare test reports in accordance with the AISC specifications. All test
results shall be submitted to FDF.

The Contractor shall conduct tests and shall state in each test report whether test specimens
comply with requirements, and shall specifically state any deviations. Deviations must be
approved in writing by FDF. .

Shop and Field Welding

1. The Contractor shall: inspect and test, during fabrication and installation of structural
steel assemblies in accordance with ANSI/AWS Structural Welding Code and as follows:

a. Conduct inspections and tests as required. Record types and locations of all
defects found in the work. Record work required and performed to correct
deficiencies. All test results to be submitted to FDF.

b.  Perform visual inspection of all welds per AWS D.1.1.

c. All welds that fail shall be repaired per approved Contractor AWS Welding
Program.

d.  Reworked areas shall be retested using the same method as used to find original
indications.

2.  Perform nondestructive tests of welds per AWS D.1.1. Full penetration welded
connections on structural steel rigging frame utilized for critical lifts, as defined in the
FEMP Hoisting and Rigging Manual, shall be 100 percent radiograph tested by an
independent certified testing lab. Results shall be submitted to FDF for approval.

a. All welds that fail testing shall be repaired per approved Contractor AWS Welding
~ Program.

b.  Reworked areas shall be retested using the same method as used to find original
indications

Correction of Substanda.rd Work: -
The Contractor shall correct deficiencies in structural steel work which inspections and

laboratory test reports have indicated to be not in compliance with requirements.

END OF SECTION

/35
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STRUCTURAL STEEL DISMANTLEMENT -

.PARTI GENERAL

1.1

12

13

14

SCOPE
This Section includes dismantling and containerization of:

Structural steel.

Bar joists.

Floor plate/decking.

Grating.

Stairs, ladders, and handrail.

Metal siding and roofing, including doors, louvers, and windows.
All other miscellaneous steel. ‘

Control of fugitive emissions.

ToOmmoowy

RELATED SECTIONS

A;. Section 01120 - Debris/Waste Handling Cﬁteﬁa.

B. Section 01517 - Removing/Fixing Radiological Contamination.
C. - Section 03315 - Concrete/Masonry Removal.
D

Section 07415 - Transite Removal.

REFERENCE MATERIALS

See the Invitation for Bid/Request for Proposal (IFB/RFP) Package for the following:

A. Index of Drawings.

B. Photographs.

C. Drawings.

D. Contractor Safe Work Plan Format Requirements.

REFERENCES, CODES, AND STANDARDS

All work shall be accomplished in accordance with the following reference, code, and standard
requirements:

A. American National Standards Institute (ANSI):

1. ANSI A10.6-90 Safety Requirements for Demolition Operations.
3 %ﬁ Page 1 of Section 05126 |
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2. ANSIA10.8-88 Construction and Demolition Operations - Scaffolding - Safety
Requirements. ' '
3. ANSIAI10.13-89 Construction and Demolition Operations - Steel Erection.

National Fire Protection Association (NFPA):

NFPA 241-96 Standard for Safeguarding Construction, Alteration, and
Demolition Operations. :

United States Occupational Safety and Health Administration:

29 CFR 1926.858 Removal of Steel Construction

'

1.5 SUBMITTALS

The Contractor shall submit to Fluor Daniel Fernald (FDF) for conformance review a structural steel
removal Safe Work Plan in accordance with IFB/RFP, Part 7, Contractor Safe Work Plan Format
Requirements, that contains the following information:

A.

B.

Detailed sequence of dismantlement and method of cutting, including equipment to be used.
Methods for contaminant control, including fugitive emissions during cutting.

Detailed plan for protecting lay down and cutting areas from contamination by lead paint chips
and for controlling airborne radiological emissions.

Methods and materials used for cutting lead-painted steel.

If structural steel is removed in sections, verify the structural adequacy of the remaining structure.
Calculations and drawings to verify the structural integrity of the partially dismantled structure
must bear the stamp of a Professional Engineer registered in the State of Ohio.

Plans for personnel tie offs, use of pick boards and walking on or near roof purlins/girders. '

If controlled explosive methods are used for structural steel dismantlement, a detailed Safe Work
_ Plan containing the following information shall be prepared: . . ..

1.  Methods and materials to be used.

2. Meanstoprotect adjacent structures, equipment, material, and underground utilities from

damage, including protection from projectiles.

3.  Methods and materials to control fugitive emissions.

4.  Contingency plan for detonation failure and safe recovery of all undetonated charges.
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5.  Proofof permit, issued by the Bureau of Alcohol, Tobacco and Firearms, touse explosives.
6.  Evidenceof previous work experience using controlled expllosives to take down multi-story
structures within the last 5 years. This experience may be shown through the sub-tier

contract. Provide project locations and contacts for verification.

7. If non-load bearing interior concrete/masonry walls are to be removed, refer to
concrete/masonry removal specifications in Section 03315 of this specification package.

8.  Identify locations of all cuts and charges and detonation sequence on composite drawings
which will be provided by FDF. '

9.  Provision of adequate protection of charges to prevent shrapnel from damaging the non-
electric detonation system or persons near the exclusion boundary.

10. Predications of rubble/debris piles should be made to ensure that safe exclusion zones are
established.

PARTII PRODUCTS

2.1 MATERIALS

A. Non-woven Geotextile Fabric:

B.

1.  Trevira Spunbond 1120 by Hoechst Celanese Corp.
2.  Mirafi 160N by Mirafi Inc.

3.  ADS 600 by Advanced Drainage Systems, Inc.

4. FDF-approved equal products.

Surfactants:

1.  CP-225 CHIL-SORB by Childers.
2.  FDF-approved equal products.

PART I EXECUTION

3.1 PREPARATION

A.

. The Contractor shall ensure that adequate lay down space has been cleared and barriers have been

established.

Steel and éiding shall have contamination removed or fixed prior to exposing stecl and siding to
the environment in accordance with Section 01517 of this specification package.

If controlled explosive methods are used, the Contractor shall take precautions to control fugitive
emissions by saturating the explosion footprint with water 2 to 4 hours prior to the implosion.

3¢
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32 APPLICATION

A.

All dismantlement activities shall be performed in accordance with the standards listed in
Article 1.4 of this Section.

The Contractor shall apply mechanical means of cutting and removing the structural steel to the
largest extent possible while also avoiding damage to adjacent structures, components, equipment,
and utilities.

The roof deck and roofing material, panels and concrete floor decking shall also be demolished
with the structure wherever possible. Roofing material containing asbestos containing material
(ACM) shall not be demolished with structural steel.

The Contractor shall dismantle, shear and segregate the structural steel to avoid damage to
adjacent structures, component, equipment, and utilities. The Contractor shall minimize bending,
twisting, and smashing of the steel during segregation and bulk storage.

Control of fugitive emissions shall be maintained at all times during this removal work to minimize
visible dust.

All temporary bracing and rigging frames required shall be in accordance with Section 05125 of
this specification package.

Cut all reinforcing (e.g., rebar) and anchors flush with base slab for areas designated on the Civil
Demolition Plan for potential debris stockpiling. For all other areas, reinforcements and anchors
need only be cut down to within one inch of the base slab. Fill in damaged areas of base slab with
patching grout as described in Section 01515 of this specification package.

Lead-based paiﬁt chips and debris, released during structural steel dismantlement, shall be
collected and managed in accordance with Section 01120 of this specification package and the
Waste Management Plan located in Part 6 of the IFB/RFP.

33 SPECIAL INSTRUCTIONS

A.

The following items are also included (where applicable) in the sequence of structural.steel
dismantlement: '

" 1. Doors, Windows, and Frames:

a.  The Contractor shall remove all windows in one piece and place them in appropriate
containers.

b.  The Contractor shall remove all doors (wood and/or steel) and place them in
appropriate containers.

2. Lead Materials:

119
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The Contractor shall segregate all lead materials (i.e., flashing, vent stacks, etc.) and
place them in appropriate containers in accordance with Section 01120 of this
specification package and the Waste Management Plan located in Part 6 of the

- IFB/RFP.

Prior to torch cutting on a surface coated with a lead-based paint, an eight inch strip
of paint shall be removed at the area of the cut (i.e., 4 inches on each side).

The Contractor shall (whenever possible) dismantle lead flashing in a manner that
will facilitate recycling. This will include minimizing inaccessible surfaces and
maximizing straight lengths. This will also include avoiding the use of fixatives on
the lead flashing that would require an abrasive method of removal.

B.  All material shall be cut to meet sizing criteria and be managed in accordance with the Waste
Management Plan located in Part 6 of the IFB/RFP.

3.4 QUALITY ASSURANCE

The Contractor shall inspect debris generation, stockpiling, and containerization to ensure that all
materials have been cut to meet size criteria and are being managed in accordance with the Waste
Management Plan located in Part 6 of the IFB/RFP.

END OF SECTION
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TRANSITE REMOVAL | o2 203
-~ PARTI GENERAL
1.1 SCOPE

The work includes:

A. ' 'Removal of all interior and exterior transite panels.

B. Useofvacuuming, poly sheeting, encapsulants, and/or surfactants on the transite panels to prevent

airborne asbestos fibers and airborne radioactivity.

1.2 RELATED SECTIONS

A.  Section 01120 - Debris/Waste Handling Criteria.

B. Section 01515 - Mobilization, Demobilization, and General Site Requirements.
C. Section 015 1-6. - Asbestos Abatement.
D. Séction 01517 - Removing/Fixing Radiological Contamination.
E. Section 15065 - Equipment/System Dismantlement.
'F.  Section 15067 - Ventilation and Containment.

13 REFERENCE MATERIALS
See the Invitation for Bid/Request for Proposal (IFB/RFP) for the following:

Index of Drawings.
Photographs.
Drawings. '
Contractor Safe Work Plan Format Requirements.
HEPA Vacuum Cleaner Requirements.

moowy

14 REFERENCES, CODES, AND STANDARDS

A. 29 CFR 1926.850 Demolition Preparatory Operations.
29 CFR 1926.1101 Asbestos (Construction Industry).
29 CFR 1910.134 Use of Respirators.
29 CFR 1910.1001 Asbestos (General Industry).

Page 1 of Section 07415 ) , ? (

Rev. 0
March 19, 1999




-

EE-Spécifications 1763-TS-0001

SECTION 07415

" Ohxo Department of Health Asbestos Hazards Abatement Rules Chapter 3701-34, OAC (Ohlo

Department of Health).

Ohio Environmental Protection Agency Chapter 3745-20, OAC.

United States Environmental Protection Agency (U.S. EPA)40 CFR 61 Subpart M (NESHAPS).

1.5 SUBMITTALS

A.

The Contractor shall submit to Fluor Daniel Fernald (FDF) a detailed Safe Work Plan for
approval in accordance with Part 7, Contractor Safe Work Plan Format Requirements, and Part 8,
Asbestos Abatement Safe Work Plan Requirements, of the IFB/RFP, including the procedures
proposed for use in complying with the requirements of this specification. The Safe Work Plan -
shall be prepared by an Ohio Certified Asbestos Abatement Project Designer. The plan shall
include the following information:

1.

2.

9.

The location and layout of storage and queuing areas.

The method of applying vacuuming, poly sheeting, encapsulants, and/or surfactants.
The methods and sequencing of interior and exterior panel removal.

The interface of trades involved in the performance of work.

A detailed description of the methods to be employed to prohibit visible emissions in the
work area. '

A detailed description of the methods for removing transite panels from the structures and
moving them to the laydown location for size reduction and containerization (per the Waste
Management Plan/Material Segregation and Containerization Criteria (WMP/MSCC)
located in Part 6 of the IFB/RFP. The description of methods shall include methods to be
employed to ensure transite panels are removed without cutting, abrading, or breaking.

Description of the portable HEPA ventilation system, the containerization of removed
asbestos debris, the method of treating broken and/or damaged panels, and the method of
protecting adjacent structures. : .

If dismantlement method requires personnel on the roof, the plan shall include calculations
verifying the structural adequacy of the roof and roof penetrations to support personnel and

" equipment. These calculations shall be stamped by a Professional Engineer registered in

the State of Ohio, consistent with Specification Section 01515.

Plans for personnel tie off, use of pick boards and walking on or near roof purlins/girders.

Prior to initiation of the work, the Contractor shall submit the following OSHA-requxred
documentation for Asbestos Removal Contractors to FDF:

T
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Documentation of training. t» 2 2 O 3

Medical surveillance.
Respirator fit-test.
Employee exposure assessments.

el N

C.  Five (5) days prior to submittal of notification to government agencies, the Contractor shall
provide a copy to FDF for concurrence.

D. Product Data: The Contractor shall submit for approval manufacturer's technical information,
including application instructions for each material proposed for use.
1.6 QUALITY ASSURANCE
Mock-up: Prior to commencement of work, the Contractor shall provide for approval a FDF-selected
sample area of transite for approval, 10 feet by 10 feet in size, to demonstrate encapsulant and/or
surfactant methods. The approved mock-up shall serve as a standard for the balance of the work.
1.7 HANDLING AND STORAGE
A. The Contractor shall manage transite in accordance with Specification Section 01120 and the
Waste Management Plan, located in Part 6 of the IFB/RFP. Corrugated transite panels shall be

stacked separately from flat transite panels.

B.  The Contractor shall take precautions to prevent breakage of transite panels during handling. -

1.8 PROJECT CONDITIONS
Muitiple layers of transité roof panels require specific methods for removal/fixing of radiological
contamination which is likely to exist between the layers of transite. Specification Section 01517
contains specific instructions for removing/fixing contamination during removal of transite roof panels.

PARTIOI PRODUCTS

2.1 MATERIALS

A.  Deliver materials in original, new, and unopened containers bearing manufacturer's name, label,
and the following information:

1.  Name or title of material.

2. Manufacturer's stock number and date of manufacture.
3.  Manufacturer's name.

4.  Thinning and application instructions.

13
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B | Encapsulants:

CP-240 by Chil-Lock by Childers.
Certane 2050 by Certified Technologies.
Eppco-1 by Expert Environmental Products.
Serpiloc by International Protective Coatings Corp.
1050-Clearcoat by Certane.

' Fiber-Seal by Eppert.

A el M

Note: Encapsulants shall have a coloring agent or dye so that, when applied, there is obvious
verification that a coating has been applied.

C. -Surfactants:

1.  CP-225 CHIL-SORB by Childers.
2.  FDF-approved equal products.

D. Fiber-reinforced polyethylene or polyester sheeting approved for outdoor storage: color, yellow;
minimum thickness of 6 mils; ultraviolet resistant, as manufactured by Griffolyn or Herculite.

E. Orequal, as approved by FDF.

PART III EXECUTION
3.1 PREPARATION
A. Regulatory:
1.  Whenapplicable, the Contractor shall notify the Ohio Department of Health (ODOH) and
FDF shall notify the EPA and all other applicable governmental agencies before the start

of work.

2.  The Contractor shall adhere to and comply with work practices and procedures set forth in
the most current and applicable Federal, State, and local codes, regulations, and standards.

3.  The Contractor shall obtain certifications and licenses if transite becomes friable.
B. Consistent with Specification Section 01517, prior to opening a building to the environment by
removing the exterior siding (e.g., transite, metal siding, roof panels), the Contractor shall remove

and/or fix radiological contamination on all structural surfaces within the facility until the detected
radioactivity levels are below the criteria defined in Part 8 of the IFB/RFP.

3.2 APPLICATION

A. The Contractor shall apply poly sheeting, encapsulants, and/or surfactants according to the
product manufacturer's specifications for application conditions (e.g., temperature).

3 Page 4 of Section 07415
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B.  Where transite panels show significant deterioration, which resultsin potentlally friable surfaces,
panels shall be removed in accordance with Specification Section 01516.

C.  Apply encapsulant and/or surfactant to areas around fasteners of transite panels before removal
of fasteners.

1.

If cut, fasteners shall be cut in a manner which minimizes abrading the transite panel. A
flat, sharp instrument shall be used to cut the fasteners.

When encapsulant and/or surfactant is applied, it shall be applied to provide visible
coverage. If original application becomes dried out before or during removal or handling,
apply a second application.

D. Prior to removal of transite panels, all surfaces of the panels shall be thoroughly wet or

encapsulated.

1.  Bodily contact with the panels, as practical, shall be avoided.

2.  When dust is observed between panels, collect the dust with a HEPA-filtered vacuum.

3. Intheeventatransite panel is broken or deteriorated, the Contractor shall apply éncapsulant:
and/or surfactant to the edges of deteriorated areas.

4.  Removed transite panels shall be encapsulated or wrapped in 6-mil poly sheeting by the end”

of the work shift.

E. Removal of transite roof panels shall be sequenced to minimize exposed underlying surfaces.

F.  Cleanup procedures:

1.

2.
3.

4.
" determined by FDF.

Remove and containerize all visible accumulations of asbestos containing material (ACM)
and asbestos-contaminated material.

Wet clean all surfaces in the work area.

Inspect the work area for visible residue.

The work area shall be cleaned until visual inspection reveals no evidence of any ACMas

33 SPECIAL INSTRUCTIONS

A. Single and Multiple Transite Layers:

Refer to the requirements contained in Specification Section 01517 for removing/fixing
radiological contamination on single and multiple transite panels.

Rev.0
March 19, 1999
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Gutters:

The Contractor shall remove and collect all ACM from gutters, and apply an encapsulant and/or
surfactant to the gutters before their removal.

Insulation:

1.

The Contractor shall remove the mineral wool insulation between the transite panels and/or
other materials.

The Contractor shall use dust control techniques (minimum of applying amended water) to
minimize airborne contaminants generated during insulation removal.

Doors, Windows, and Frames:

1.

The Contractor shall remove all windows in one piece and place them in appropriate
containers.

2. The Contractor shall remove all doors (wood and/or steel) and place them in appropriate
containers.

Lead Materials:

1.  TheContractor shall segregate all lead materials (i.e., flashing, vent stacks, etc.) and place
them in appropriate containers in accordance with Section 01120 of this specification
package and the Waste Management Plan located in Part 6 of the IFB/RFP.

2. Prior to torch cutting on a surface coated with a lead-based paint, an eight-inch strip of
paint shall be removed at the area of the cut.

3.  The Contractor shall (whenever possible) dismantle lead flashing in a manner that will

facilitate recycling. This will include minimizing inaccessible surfaces and maximizing
straight lengths. This will also include avoiding the use of fixatives on the lead flashing that
would require an abrasive method of removal.

All material shall be m_anaged in accordance with the Waste Management Plan located in Part 6
of IFB/RFP.

END OF SECTION

Rev.0
March 19, 1999
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SECTION 15065

EQUIPMENT/SYSTEM DISMANTLEMENT ™~

GENERAL

SCOPE

A.

This section includes the Contractor’s responsibility for removal or dismantlement of equipment and
demolition debris from a facility and support systems within or outside a facility.

Segregation of demolition debris into various waste streams and preparation for containerizing shall
include, but not be limited to, the following:

Conduit. .

Wire.

Electrical boxes (junction, switch).
Contacts.

Lighting fixtures.

Motor operated valves.

Lighting station.

Raceway and troughs.

Cable trays.

10. Piping. A
11. Assorted valves, fittings, elbows, gauges, spool pieces, etc.
12. Ductwork, plenums, branches, etc.

13. Miscellaneous similar items.

WA B WD~

RELATED SECTIONS

A.

B
C
D.
E

Section 01120 - Debris/Waste Handliri'g Criteria. |

Section 01515 - Mobilization, Demobilization, and General Requirgments.
Section 01516 - Asbestos Abatement

Section 01517 - Removing/Fixing Radiological Contamination.

Section 15067 - Ventilatioﬁ and Containment.

REFERENCE MATERIAL )

See the IFB/RFP for the following:

cowy»

Index of Drawings.
Photographs.
Drawings. :
HEPA Vacuum Cleaner Requirements. ,
Page 1 of Section 15065 IY 7
Rev.0
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SECTION 15065 :

E. HEPA Air Filtration Device Requirements.
F.  Contractor Safe Work Plan Format Requirements.

REFERENCES, CODES, AND STANDARDS

All work shall be accomplished in accordance with the following reference, code, and standard
requirements:

A. 29 CFR 1926.301 Hand Tools.
B. 29CFR 1926.302 Power Operated Hand Tools.

SUBMITTALS

}

The Contractor shall submit the following for approval:

A. Detailed removal Safe Work Plan in accordance with IFB/RFP Part 7, Contractor Safe Work Plan
Format Requirements for dismantlement of equipment/systems.

B.  Catalog cuts of materials and equipment furnished.

C.  Proposed location, and method of installation of all hoisting equipment, and specialized construction
equipment submitted for approval by Fluor Daniel Fernald (FDF) with the Safe Work Plan.

D. Safe Work Plan specific to the decontamination and dismantlement of outdoor process or suspect
process tanks and pipes in accordance with IFB/RFP Part 7, Subcontractor Safe Work Plan Format
Requirements, including:

Sequence of work.

Methods and materials to control spills and possible generation of fugitive emissions from
opening and cutting operations. '
Method to access tanks and pipes, including health and safety issues.

Method for decontamination and effluent control.

Methods of dismantlement.

Method to size reduce and segregate.

Locations of cutting and interim storage areas.

Equipment required.

Methods to seal equipment and pipe openings for each equipment type.

10. Method to be used if piping or equipment contains nitric acid.

11. Location for interim storage.

12.  Allowable floor loads.

13. Catalog cut sheets.

14. Drawings.

N =

VN AW

4
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1.6 QUALITY ASSURANCE

Calculations submitted on maximum allowable floor loading must bear the stamp of a Professional
Engineer registered in the State of Ohio.

1.7 PROJECT CONDITIONS

Process material (i.e., green salt, yellow cake, black oxide) has been removed from process equipment to
the maximum extent practical by FDF prior to D&D activities. If process material is found during D&D
activities, FDF shall be notified prior to disturbing the condition.

PARTII PRODUCTS

2.1 MATERIALS

A.

The Contractor shall supply all materials required to seal equipment openings, to prevent spillage
and/or migration of contaminants, per requirements of this section.

Fiber-reinforced polyethylene or polyester material approved for outdoor storage: color, yellow;
minimum thickness of 6 mils; ultraviolet resistant; as manufactured by Griffolyn, Herculite, or FDF- _
approved equal. .

PART III EXECUTION

3.1 APPLICATION

A.

B.

The Contractor shall supply all items necessary for the performance of the work.
The Contractor shall use mechanical means of cutting whenever possible.

All equipment and systems such as ductwork and piping shall be dismantled, staged, size-reduced,
segregated, and either containerized or stockpiled according to the requirements of Specification
Section 01120 and the Waste Management Plan (Part 6 of the IFB/RFP). The Contractor may
propose to leave non-process equipment/systems, as defined in Specification Section 01120, in place

__for structural dismantlement. Process and suspect process piping and ductwork shall have their

ends (openings) sealed at both ends prior to movement from the immediate work area. Sealing
material shall be sufficiently durable to maintain its integrity during handling, containerization, and
exposure to weather. Equipment/systems will be inspected by FDF for visible process residues and
size criteria per Specification Section 01120 in the project-established inspection area (which would

reside in the enclosure if containment is required) per Specification Section 01120. Criteria for

decontamination are detailed in Specification Section 01517.

Prior to equipment/system dismantlement, the Contractor shall take the necessary actions to
preclude spillage of residual material, if encountered. This shall include the temporary sealing of

openings, pipe ends, etc. / ‘( f

. Page 3 of Section 15065
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Prior to cutting into tanks or piping where the potential for flammable lining exists, it shall be the
Contractor's responsibility to verify that no lining exists. Should the Contractor find lined pipes or
tanks, the pipes or tanks shall be cut and removed by mechanical means and shall not be torch cut.

In some cases, equipment may be elevated from the ground by the means of a structural platform.
In these cases, the equipment should be cut away or disconnected from the platform and lowered to
the ground. The dismantlement of this equipment shall be accomplished by shearing and cutting
whenever possible. Ifthis is not possible, the equipment shall be dismantled at convenient assembly
joints.

FDF Radiological Control shall be contacted prior to performing any torch cutting on contaminated
surfaces.

Prior to cutting into piping or equipment known or suspected of containing nitric acid or other
corrosive, toxic, flammable or combustible material, such systems shall be purged to remove any
potentially explosive or otherwise potentially harmful gases.

Equipment which can be removed in one piece during dismantlement of the building will be
identified in Part 6 of the IFB/RFP; however, handling of such equipment must still follow all other
applicable requirements in Specification Section 01120.

Uncontrolled dropping of materials is not allowed.

Piping insulated with asbestos may be removed in its entirety per the requirements of Specification
Section 01516 of this specification package.

The Contractor shall take the necessary actions to preclude spillage of residual material, if
encountered.

Debris segregation, sizing, and management shall be in accordance with Specification Section 01120
and the Waste Management Plan located in Part 6 of the IFB/RFP.

HEPA-filtered local ventilation shall be implemented for disassembly and sizing of process and
suspect process pipe and equipment and for all burning (e.g., torch cutting) activities on
contaminated surfaces.

3.2 INTERIM MATERIAL STORAGE

A.

Where removed materials are staged or stored within the facility, they shall be stored in designated
floor storage areas as described in Specification Section 01120.

Damaged areas within facilities identified by the Contractor’s Engineering Survey shall not be used
for interim material storage. ‘

"“* @ Page 4 of Section 15065
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Lead Materials:

A.

The Contractor shall segregate all lead materials (e.g., flashing, vent stacks) and-place them in
appropriate containers in accordance with Section 01120 of this specification package and the
Waste Management Plan located in Part 6 of the IFB/RFP.

Lead impregnated cloth, used for noise dampening, shall be removed from equipment prior to
equipment/system dismantling. Equipment/systems known to have lead impregnated cloth will be
identified in Part 6 of the IFB/RFP; howeyver, this identification may not be totally inclusive of all
such material.

Prior to torch cutting on a surface coated with a lead-based paint, an eight inch strip of paint shall
be removed at the area of the cut.

The Contractor shall (whenever possible) dismantle lead flashing in a manner that will facilitate
recycling. This will include minimizing inaccessible surfaces and maximizing straight lengths. This
will also include avoiding the use of fixatives on the lead flashing that would require an abrasive
method of removal.

END OF SECTION
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VENTILATION AND CONTAINMENT -

PARTI GENERAL

1.1 SCOPE

A. This section consists of the work related to the Contractor-supplied ventilation and local
containment that is required for radiological contamination purposes. The principal items included
in this section are:

Local containment and vestibule design requirements.
Ventilation requirements.

Types of ventilation/local containment design.

Guidance on type of ventilation/local containment applicability.
Exterior items; such as, dust collectors.

VR WD

B. Definitions:

1.  Local Containment - is an enclosure that is designed to maintain 0.1 inch water gauge
negative pressure, or six air changes per hour, within its structure to prevent fugitive
emissions from escaping to the outside environment.

2.  Vestibule - is an enclosed entrance, a passage, or space that is between the outer door and
the interior of the building. The space within the vestibule does not have to be under a

negative pressure.

3.  Enclosure - is the exterior wall of a building forming the containment.

12 RELATED SECTIONS

A.  Section 01120 - Debris/Waste Handling Criteria.

B. Section 01515 - Mobilization, Demobilization, and General Site Requirements.
C.  Section 01517 - Rgmoving/F 1xmg Radiological Contamination.

D. Section 03315 - Concrete/Masonry Removal.

E.  Section 05126 - Structural Steel bismantlement.

F.  Section 07415 - Transite Removal.

G. = Section 15065 - Equipment/System Dismantlement.

March 19, 1999
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REFERENCE MATERIALS

See Invitation for Bid/Request for Proposal (IFB/RFP) Package for the following:

mouQw»

Index of Drawings.

Photographs.

Drawings.

Air Cleaning Device Procurement Specification.

Air Cleaning Device Filter Procurement Specification.

REFERENCES, CODES, AND STANDARDS

All work shall be accomplished in accordance with the following reference, code, and standard
requirements:

A.

United States Department of Energy (DOE):
1.  DOE 5400.5 Radiation Protection of the Public and the Environment.
2. DOE/EH 0256T Radiological Control Manual, April 1994,

Energy Research and Development Administration (ERDA):

B.
ERDA 76-21-79 Nuclear Air Cleaning Handbook.

C. American Conference of Governmental Industrial Hygienists (ACGIH):
ACGH Industrial Ventilation (latest edition).

D. American Society of Civil Engineérs (ASCE):
OBBC . Ohio Basic Building Code.

SUBMITTALS

The Contractor shall submit a Safe Work Plan in accordance with IFB/RFP, Part 7, Contractor Safe
Work Plan Format Requirements, with the following information to Fluor Daniel Fernald (FDF) for
approval.

A. Drawings and Data:

1. Indicate materials of construction, sizes, locations, entrances, and egresses that do not
allow for breach of the local containment or vestibule, and all other details of local
containments and vestibules to be erected. '

Page 2 of Section 15067 '{3
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2. Provide air flow diagrams for local containment and vestibule ventilation.

3.  Submit calculations indicating that a minimum negative pressure of 0.1 inch water
gauge or six air changes per hour is maintained in all local containments when the
ventilation system is in operation.

4.  All drawings and calculations shall bear the stamp of a Professional Engineer
registered in the State of Ohio.

5. If any part of this affects or involves asbestos activities, the Ohio Department of
Health/OSHA Asbestos Hazard Abatement Project Designer certification shall be
part of the documentation submitted with the Safe Work Plan. ‘

B. Submit vendor information for performance, operation and maintenance on all
accessory ventilation equipment that will be used.

C. Provide building-specific Safe Work Plans on the use of portable HEPA units
including replacement of HEPA filters and prefilters.

PARTII PRODUCTS
2.1 MATERIALS

A. The Contractor shall provide:

1.  Aircleaning devices.

2. HEPA elements.

3.  Prefilter elements.

4.  all other ventilation accessory equipment for the completion of this project in accordance
with Part 7 of the IFB/RFP.

B. Polyethylene sheeting shall be clear and have a minimum of 6 mils thickness as manufactured by
Blueridge Films, Inc. or FDF-approved equal.

1.  Fire retardant polyéﬁhylene shall be used.

2. All outside containments shall be constructed of reinforced polyethylene.
PART II EXECUTION
3.1 EXAMINATION

A. Al vestibules, equipment, and/or structure containment material shall be fire resistant and
corrosion resistant. :

% {% Page 3 of Secnon 15067
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Local containment structures shall be designed to be leak-tighi.and capable of maintaining a
negative pressure of at least 0.1 inches water gauge or six air changes per hour. Typical design
for various local containments should include the following features, where applicable:

Windows and mountings.

Glove ports.

Ease of cleaning.

Interior illumination per 29CFR 1926.56.

Connections for services lines, conduits, instrument leads, and ductwork.
6 mil polyethylene sheeting.

Pressure differential readouts.

Attachments for interconnection of local containments.

PN A WN -~

Where practical, and without penetrating the local containment, all equipment components not
functionally required to operate directly in the presence of radioactive materials shall be located
outside the local containment.

The local containment or vestibule structure external to the building shall be designed to withstand
the effects of normal operating conditions and the following load capacities:

1.  Interior: 5 psf lateral load.
2. Exterior: per DBBC.

3.2 PREPARATION

A.

The Contractor shall enclose the structure and ensure that all building exterior holes, gaps, or
openings are adequately sealed to prevent exhaust of airborne radioactive particulates.

The Contractor shall ensure that all ductwork used is free of dust or dirt before installing it in the

 ventilation system to prevent premature impingement loading of the prefilters and HEPA filters.

The Contractor shall ensure that all vestibules are large enough to support appropriate storage
containers, material handling and dismantling equipment, and debris containerizing operations.

3.3 INSTALLATION/APPLICATION

A.

B.

The Contractor shall block, tie-down, or wheel lock all portable HEPA units.

The following guidelines for localized ventilation and m-place cutting control measures shall be
adhered to by the Contractor: :

1. The Contractor shall ensure that ventilation air is provided in the quanfities required to
maintain OSHA air quality liniits, all Permissible Exposure Limits (PELs), and all ACGIH

Page 4 of Section 15067 , f{
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Threshold Limit Values (TLVs) and to maintain exposures As Low As Reasonably
Achievable (ALARA).

2. Foractivities outside of enclosures; nuclear grade HEPA filters with a flexible ventilation
duct shall be used as follows:

a.  Exhaust rate of the HEPA filters with a flexible ventilation duct shall maintain
sufficient airflow capture velocity to prevent entry of fumes into the room. A
minimum face velocity of 150 fpm is required.

b. EachHEPA ﬁltel;_with aflexible ventilation duct in the cutting area should be capable
of being isolated by means of control dampers to prevent backflow through a hood
when it is not in service.

C. The Contractor shall ensure that all local containments can maintain negative pressures. The
exhaust volume rate shall be as required to attain 0.1 inch negative pressure within the
conmtainment. The exhaust air stream must be HEPA filtered. When containments are out-of-
doors or border the outdoors, or are to be used for torch-cutting in the size reduction area,
containments must have an airlock for the passage of equipment, personnel, and materials, so the
main body of the containment is never directly open to the atmosphere. Other containments must
be maintained such that there are no undesigned holes in the containment and the entrance/exit-way
closes sufficiently to meet the air exchange/negative pressure requirements.

34 FIELD QUALITY ASSURANCE
Final acceptance of local containments, building enclosures, and vestibule structures shall be obtained

from FDF." -

END OF SECTION

Rev. 0
March 19, 1999
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APPENDIX D 1

DESIGN DRAWINGS ‘ Ej'- 2 2 O 3 - 2

-1 PLANT 6/EW COMPLEX DRAWINGS o | ' | 3
&
DRAWING NO./ C | 4
INDEX CODE REV. ‘ DESCRIPTION | 5
06X-5500-X-08262 0 Plant 6 Area Complex Civil Demolition Plan ' 6
06X-56500A-08149 4 Plant 6 Metals Fabrication Plant Floor Plan 7
06X-1450-P-00422 0 Sectional Elevation Metals Fabrication Plant 8
06X-1450-P-00420 0 Elevations Metals Fabrication Plant ' 9
06X-1450-P-00412 o Plant 6.Section View "F-F" Between Columns 3 & 5 10
06X-1450-P-00413 0  Plant 6 Elevations " | o
06X-1450-P-00415 o Plant 6 Section View "C-C" Between Columns 15 & j6 e 12
06X-1450-P-00416 0 Plant 6 Section View "E-E" Between Columns 16 & 17 , o, 18
06X-1450-P-00419 0 Plant 6 Elevglions | 14
06X-1450-P-00418 0 15
06X-1450-P-00423 0 Plant 6 Sectional Elevation | _ 16
06X-7000-5-00547 0 Plant 6 Ingot Storage Area Structural Steel Details ' 17
06X-7000-S-00548 o Plant 6 Ingot Storage Area Structural Steel Details o 18
20D-3115-5-00168 0 Component 20D Elevated Potable Storage tank ©19
77X-5500-A-00011 1 ~Building 77. Finished Pfoducts Warptouse Floor Plan 20
79x-4445-A-00012 4  Building 79 Plant 6 Warehouse Elguations ' 21
82X-5500-A-00078 1 Building 82A Receiving/Incoming at'l Inspection Floor Plan | 22
82X-4445-A-00026 0 Building 82A Receiving/Incoming Mat’l Inspection Elevations 23
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Implementation Plan for the E-1 ECDC Doc. Control 1763-PL-0001 (Rev. A)
Plant 6/EW Complex (Draft) April 1999

. APPENDIX E N '
- 2203

PHOTOGRAPHS

An extensive array of photographs was compiled for the Plant 6/EW Complex D&D project
along with three reference drawings showing relative positioning of the camera angle. The
individual photographs are identified by Photograph No., Negative No., and Process/Location
{exterior or interior) in te tables shown on the left sfde of Drawing Nos. 06X-5500-X-08260
T;'O 82-5500-X-00087 (East Warehouse Complex photo locations}, and

%)

B Warehouse photo locations).
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